
AWARD/CONTRACT 11. THIS CONTRACT IS A RATED ORDER ~ IRATING IPAGE OF PAGES 
UNDER DPAS (15 CFR 700) 1 1 44 

2. CONTRACT (Proc. lnst. /dent.) NO. 13. EFFECTIVE DATE 14. REQUISITION/PURCHASE REQUEST/PROJECT NO. 

GS-35F-4461G/1534 03/15/2010 
5.1SSUED BY CODE I HPOD 6. ADMINISTERED BY (If other than item 5) CODE I HPOD 

HPOD HPOD 
US ENVIRONMENTAL PROTECTION AGENCY US ENVIRONMENTAL PROTECTION AGENCY 
HEADQUARTERS PROCUREMENT OPERATIONS HEADQUARTERS PROCUREMENT OPERATIONS 
ARIEL RIOS BUILDING ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE NW 1200 PENNSYLVANIA AVENUE NW 
WASHINGTON DC 20460 WASHINGTON DC 20460 

7. NAME AND ADDRESS OF CONTRACTOR (No., Street, City, Country, State and ZIP Code) 8. DELIVERY 

D FOB ORIGIN [j(J OTHER (See below) 

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC 9. DISCOUNT FOR PROMPT PAYMENT 

ATTN NA 
10260 CAMPUS POINT DRIVE 
SAN DIEGO CA 92121 

10. SUBMIT INVOICES ITEM 
(4 copies unless otherwise specified) ~ TO THE ADDRESS SHOWN IN 

~(b)(4) I I FACILITY CODE 

11. SHit-' I U/MAKK t-UK CODE I RECON SHIP 12. PAYMENT WILL BE MADE BY CODE RTF 

RECONSTRUCT SHIP TO RTF FINANCE CENTER 
WASHINGTON DC US ENVIRONMENTAL PROTECTION AGENCY 

RTF-FINANCE CENTER 
MAIL DROP D143-02 
109 TW ALEXANDER DRIVE 
DURHAM NC 27711 

13. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION: 14. ACCOUNTING AND APPROPRIATION DATA 

D 10 U.S.C. 2304 (c) ( ) 041 U.S.C. 253 (c) ( ) See Schedule 

15A. ITEM NO 15B. SUPPLIES/SERVICES 15C. 15D. 15E. UNIT PRICE 15F.AMOUNT 
QUANTITY UNIT 

rontinued 
15G. TOTAL AMOUNT OF CONTRACT ~I $26,551,645.00 
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A SOLICITATION/CONTRACT FORM I CONTRACT CLAUSES 
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c DESCRIPTION/SPECS./WORK STATEMENT J LIST OF ATTACHMENTS 

D PACKAGING AND MARKING PART IV- REPRESENTATIONS AND INSTRUCTIONS 

E INSPECTION AND ACCEPTANCE K REPRESENTATIONS, CERTIFICATIONS AND 

F DELIVERIES OR PERFORMANCE OTHER STATEMENTS OF OFFERORS 

G CONTRACT ADMINISTRATION DATA L INSTRS., CONDS., AND NOTICES TO OFFERORS 

H SPECIAL CONTRACT REQUIREMENTS M EVALUATION FACTORS FOR AWARD 

CONTRACTING OFFICER WILL COMPLETE ITEM 17 OR 18 AS APPLICABLE 

17. 0 CONTRACTOR'S NEGOTIATED AGREEMENT (Contractor is required to sign this 18. 5U AWARD (Contractor is not required to sign this document.) Your offer on 

document and return copies to issuing office.) Contractor agrees to Solicitation Number . 
furnish and deliver all items or perform all the services set forth or otherwise identified including the additions or changes made by you which additions or changes are set forth 

above and on any continuation sheets for the consideration stated herein. The rights and in full above, is hereby accepted as to the items listed above and on any condition 

obligations of the parties to this contract shall be subject to and governed by the following sheets. This award consummates the contract which consists of the following 

documents: (a) this award/contract, (b) the solicitation, if any, and (c) such provisions, documents: (a) the Government's solicitation and your offer, and (b) this award/contract. 
representations, certifications, and specifications, as are attached or incorporated by No further contractual document is necessary. 
reference herein. (Attachments are listed herein.) 
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19B. NAME OF CONTRACTOR 19C. DATE SIGNED 20B. UNITED STATES OF AMERICA QOC. DATE SIGNED 
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CONTINUATION SHEET 
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GS-35F-4461G/1534 

NAME OF OFFEROR OR CONTRACTOR 

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

DUNS Number: l(b)(4) I 
SES3 Task Order 1534: MADIS II 
TOPO: Dave Catlin Max Expire Date: 03/20/2015 
Delivery Location Code: RECON SHIP 
RECONSTRUCT SHIP TO 
WASHINGTON DC USA 

FOB: Destination 
Period of Performance: 03/21/2010 to 03/20/2011 

BASE Period for MADIS II 

Base POP: 03/21/10 thru 03/20/11 
Ceiling NTE: $5,001,979o00 

Accounting Info: 
10-El-69F-401Cl0C-2505-TSLR310-1069Fl0Sll-001 
BFY: 10 Fund: El Budget Org: 69F Program (PRC): 
401Cl0C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069Fl0Sll-001 
Funding Flag: Partial 
Funded: $100,000o00 
Accounting Info: 
10-ll-B-03TOOCB-403B63C-2515-LCWD0000-1003TB0010-0 
01 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB 
Program (PRC): 403B63C Budget (BOC): 2515 Job #: 
LCWDOOOO DCN - Line ID: 1003TB0010-001 
Funding Flag: Partial 
Funded: $47,500000 
Accounting Info: 
10-ll-B-03TOOCB-403B63C-2515-LCWDSC00-1003TB0010-0 
02 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB 
Program (PRC): 403B63C Budget (BOC): 2515 Job #: 
LCWDSCOO DCN - Line ID: 1003TB0010-002 
Funding Flag: Partial 
Funded: $2,500o00 
Accounting Info: 
09-10-B-69E-401CD7C-2505-TPLR112-1069El0Pl7-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLR112 
DCN- Line ID: 1069El0Pl7-001 
Funding Flag: Partial 
Funded: $35,000o00 
Accounting Info: 
09-10-B-18AA-ZZZHF8R-2505-1018AAD020-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AA Program (PRC): 
ZZZHFSR Budget (BOC): 2505 DCN - Line ID: 
1018AAD020-001 
Funding Flag: Partial 
Funded: $40,000o00 
Continued o o o 
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Accounting Info: 
09-10-B-16P-ZZZGF2L-2584-LSMM0000-091610PM13-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 16P Program 
(PRC): ZZZGF2L Budget (BOC): 2584 Job #: LSMMOOOO 
DCN - Line ID: 091610PM13-001 
Funding Flag: Partial 
Funded: $210,000o00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LWTM0000-1018AHD056-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LWTMOOOO 
DCN - Line ID: 1018AHD056-001 
Funding Flag: Partial 
Funded: $26,376000 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD036-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD036-001 
Funding Flag: Partial 
Funded: $50,000o00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LGAM0000-0918AHD195-003 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LGAMOOOO 
DCN - Line ID: 0918AHD195-003 
Funding Flag: Partial 
Funded: $12,000o00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-1018AED071-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHF8R Budget (BOC): 2505 DCN - Line ID: 
1018AED071-001 
Funding Flag: Partial 
Funded: $20,000o00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-1018AED076-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHF8R Budget (BOC): 2505 DCN - Line ID: 
1018AED076-001 
Funding Flag: Partial 
Funded: $10,000o00 
Accounting Info: 
10-ll-B-05HC-403BJ7C-2505-053300M-1005HMX062-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 05HC Program 
(PRC): 403BJ7C Budget (BOC): 2505 Job #: 053300M 
DCN - Line ID: 1005HMX062-001 
Funding Flag: Partial 
Funded: $180,000o00 
Accounting Info: 
Continued o o o 
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(B) 

10-ll-B-58Cl-103AC4C-2504-LSLMIABS-1058CC0088-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 58Cl Program 
(PRC): 103AC4C Budget (BOC): 2504 Job #: LSLMIABS 
DCN - Line ID: 1058CC0088-001 
Funding Flag: Partial 
Funded: $32,000o00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-1018AED004-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHF8R Budget (BOC): 2505 DCN - Line ID: 
1018AED004-001 
Funding Flag: Partial 
Funded: $24,959001 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-0918AED100-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHF8R Budget (BOC): 2505 DCN - Line ID: 
0918AED100-001 
Funding Flag: Partial 
Funded: $70o00 
Accounting Info: 
09-10-B-18AE-401HD8C-2505-1018AED087-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
401HD8C Budget (BOC): 2505 DCN - Line ID: 
1018AED087-001 
Funding Flag: Partial 
Funded: $6,587o00 
Accounting Info: 
10-ll-B-53J2-101A45B-2505-1053JP0047-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 53J2 Program (PRC): 
101A45B Budget (BOC): 2505 DCN - Line ID: 
1053JP0047-001 
Funding Flag: Partial 
Funded: $40,000o00 
Accounting Info: 
10-ll-B-33B00AE-102AH5C-2505-1033BBC022-001 BFY: 
10 EFY: 11 Fund: B Budget Org: 33B00AE Program 
(PRC) : 102AH5C Budget (BOC) : 2505 DCN - Line ID: 
1033BBC022-001 
Funding Flag: Partial 
Funded: $89,000o00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LGAMGBBQ-1018AHD115-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD115-003 
Funding Flag: Partial 
Funded: $70,000o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LGAMGBBQ-1018AHD115-004 
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BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD115-004 
Funding Flag: Partial 
Funded: $280,000o00 
Accounting Info: 
10-T-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-001 
BFY: 10 Fund: T Budget Org: 18AH Program (PRC): 
ZZZHF8R Budget (BOC): 2505 Job #: LEDMOOOO DCN -
Line ID: 1018AHD118-001 
Funding Flag: Partial 
Funded: $98,000o00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDD0000-1018AHD118-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD118-002 
Funding Flag: Partial 
Funded: $39,200000 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD118-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD118-004 
Funding Flag: Partial 
Funded: $156,800o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-005 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD118-005 
Funding Flag: Partial 
Funded: $156,800o00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDM0000-1018AHD118-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD118-003 
Funding Flag: Partial 
Funded: $39,200000 
Accounting Info: 
09-10-B-B4-ZZZJE5M-2504-10B44R0052-001 BFY: 09 
EFY: 10 Fund: B Budget Org: B4 Program (PRC): 
ZZZJE5M Budget (BOC): 2504 DCN - Line ID: 
10B44R0052-001 
Funding Flag: Partial 
Funded: $29,785000 
Accounting Info: 
10-ll-B-69E-401CD7C-2505-TPLE113-1069El0P34-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program 
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(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLE113 
DCN - Line ID: 1069El0P34-001 
Funding Flag: Partial 
Funded: $30,000o00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDD0000-1018AHD126-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD126-001 
Funding Flag: Partial 
Funded: $28,200000 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDMSC00-1018AHD126-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDMSCOO 
DCN - Line ID: 1018AHD126-002 
Funding Flag: Partial 
Funded: $1,800o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD126-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD126-003 
Funding Flag: Partial 
Funded: $112,800o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDMSC00-1018AHD126-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LEDMSCOO 
DCN - Line ID: 1018AHD126-004 
Funding Flag: Partial 
Funded: $7,200o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD131-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD131-001 
Funding Flag: Partial 
Funded: $490,000o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDDSC00-1018AHD131-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LEDDSCOO 
DCN - Line ID: 1018AHD131-002 
Funding Flag: Partial 
Funded: $20,000o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD131-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LEDMOOOO 
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DCN - Line ID: 1018AHD131-003 
Funding Flag: Partial 
Funded: $450,000o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDMSC00-1018AHD131-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMSCOO 
DCN - Line ID: 1018AHD131-004 
Funding Flag: Partial 
Funded: $40,000o00 
Accounting Info: 
10-ll-B-27C-101A60C-2505-102710C032-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 27C Program (PRC): 
101A60C Budget (BOC): 2505 DCN - Line ID: 
102710C032-001 
Funding Flag: Partial 
Funded: $10,7l6o00 
Accounting Info: 
10-El-69F-401Cl0C-2505-TSLR310-1069Fl0S20-001 
BFY: 10 Fund: El Budget Org: 69F Program (PRC): 
401Cl0C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069Fl0S20-001 
Funding Flag: Partial 
Funded: $130,000o00 
Accounting Info: 
09-10-B-B4-ZZZJE5M-2504-10B44R0064-001 BFY: 09 
EFY: 10 Fund: B Budget Org: B4 Program (PRC): 
ZZZJE5M Budget (BOC): 2504 DCN - Line ID: 
10B44R0064-001 
Funding Flag: Partial 
Funded: $75,000o00 
Accounting Info: 
09-10-B-04TOORR-502E90C-2505-1004TG0003-001 BFY: 
09 EFY: 10 Fund: B Budget Org: 04TOORR Program 
(PRC) : 502E90C Budget (BOC) : 2505 DCN - Line ID: 
1004TG0003-001 
Funding Flag: Partial 
Funded: $70,000o00 
Accounting Info: 
09-10-B-36Z-502E90C-2509-LSMM0000-1036AH0013-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMOOOO 
DCN - Line ID: 1036AH0013-001 
Funding Flag: Partial 
Funded: $187,000o00 
Accounting Info: 
09-10-B-36Z-502E90C-2509-LSMMSC00-1036AH0013-002 
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMSCOO 
DCN - Line ID: 1036AH0013-002 
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Funding Flag: Partial 
Funded: $9,843024 
Accounting Info: 
10-ll-B-36Z-502E90C-2509-LSMM0000-1036AH0014-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMOOOO 
DCN - Line ID: 1036AH0014-001 
Funding Flag: Partial 
Funded: $21,690000 
Accounting Info: 
10-ll-B-36Z-502E90C-2509-LSMMSC00-1036AH0014-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMSCOO 
DCN - Line ID: 1036AH0014-002 
Funding Flag: Partial 
Funded: $1,140o00 
Accounting Info: 
09-10-B-18AH-401HD8C-2505-LGAMGBBQ-1018AHD160-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD160-001 
Funding Flag: Partial 
Funded: $658,074000 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LGAMGBBQ-1018AHD160-002 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD160-002 
Funding Flag: Partial 
Funded: $432,384000 
Accounting Info: 
09-10-BR3-06MOX22-502E90C-2506-0906MDR017-001 
BFY: 09 EFY: 10 Fund: BR3 Budget Org: 06MOX22 
Program (PRC) : 502E90C Budget (BOC) : 2506 DCN -
Line ID: 0906MDR017-001 
Funding Flag: Partial 
Funded: $41,600o00 
Accounting Info: 
10-TC-E8-402E57C-2505-HQ00GE00-10E80SJ006-001 
BFY: 10 Fund: TC Budget Org: E8 Program (PRC): 
402E57C Budget (BOC): 2505 Job #: HQOOGEOO DCN -
Line ID: 10E80SJ006-001 
Funding Flag: Partial 
Funded: $113,690o00 
Accounting Info: 
09-10-B-50E-501E52C-2505-0950A9Hl90-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 50E Program (PRC): 
501E52C Budget (BOC): 2505 DCN - Line ID: 
0950A9Hl90-001 
Funding Flag: Partial 
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Funded: $20,500o00 
Accounting Info: 
09-10-BR-13XOX67-402LJ5C-2500-1013RB0001-002 BFY: 
09 EFY: 10 Fund: BR Budget Org: 13XOX67 Program 
(PRC) : 402LJ5C Budget (BOC) : 2500 DCN - Line ID: 
1013RB0001-002 
Funding Flag: Partial 
Funded: $41,300o00 
Accounting Info: 
10-ll-B-33BOOBL-102AH5C-2505-1033BBC091-001 BFY: 
10 EFY: 11 Fund: B Budget Org: 33BOOBL Program 
(PRC) : 102AH5C Budget (BOC) : 2505 DCN - Line ID: 
1033BBC091-001 
Funding Flag: Partial 
Funded: $30,000o00 
Accounting Info: 
10-ll-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0035-001 
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program 
(PRC): ZZZJE5M Budget (BOC): 2504 Job #: LBBMOOOO 
DCN - Line ID: 10B55R0035-001 
Funding Flag: Partial 
Funded: $17,0l7o00 
Accounting Info: 
10-ll-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0022-005 
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program 
(PRC): ZZZJE5M Budget (BOC): 2504 Job #: LBBMOOOO 
DCN - Line ID: 10B55R0022-005 
Funding Flag: Partial 
Funded: $70,148000 
Accounting Info: 
10-ll-B-B5E-ZZZJE5M-2504-LBBMSC00-10B55R0022-006 
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program 
(PRC): ZZZJE5M Budget (BOC): 2504 Job #: LBBMSCOO 
DCN - Line ID: 10B55R0022-006 
Funding Flag: Partial 
Funded: $2,745081 
Accounting Info: 
10-ll-B-69E-401CD7C-2505-TPLE113-1069El0P42-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLE113 
DCN - Line ID: 1069El0P42-001 
Funding Flag: Partial 
Funded: $98lo00 
Accounting Info: 
10-ll-B-30A-201B53C35-2583-1030CON050-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 30A Program (PRC): 
201B53C35 Budget (BOC) : 2583 DCN - Line ID: 
1030CON050-001 
Funding Flag: Partial 
Funded: $5,358o00 
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NAME OF OFFEROR OR CONTRACTOR 

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC 

ITEM NO. 

(A) 

0002 

SUPPLIES/SERVICES 

(B) 

Accounting Info: 
10-ll-B-30A-202BD4C35-2583-1030CON050-002 BFY: 10 
EFY: 11 Fund: B Budget Org: 30A Program (PRC): 
202BD4C35 Budget (BOC) : 2583 DCN - Line ID: 
1030CON050-002 
Funding Flag: Partial 
Funded: $5,358o00 
Accounting Info: 
10-ll-B-69M-401CD6C-2505-TPEC100-1069Ml0T42-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69M Program 
(PRC): 401CD6C Budget (BOC): 2505 Cost: TPEClOO 
DCN - Line ID: 1069Ml0T42-001 
Funding Flag: Partial 
Funded: $30,000o00 
Accounting Info: 
10-ll-B-69E-401CD7C-2505-TPLR112-1069El0P43-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLR112 
DCN - Line ID: 1069El0P43-001 
Funding Flag: Partial 
Funded: $15,0l9o00 
Accounting Info: 
10-ll-B-33BOOBL-102AH5C-2505-1033BBC086-001 BFY: 
10 EFY: 11 Fund: B Budget Org: 33BOOBL Program 
(PRC) : 102AH5C Budget (BOC) : 2505 DCN - Line ID: 
1033BBC086-001 
Funding Flag: Partial 
Funded: $3,000o00 

Order Ceiling and Funding for BASE Period 

Option Period I POP: 03/21/11 thru 03/20/12 
Ceiling NTE: $5,151,57lo00 
(Option Line Item) 
01/19/2011 

Accounting Info: 
10-El-69F-401Cl0C-2505-TSLR310-1069Fl0Sll-001 
BFY: 10 Fund: El Budget Org: 69F Program (PRC): 
401Cl0C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069Fl0Sll-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-03TOOCB-403B63C-2515-LCWD0000-1003TB0010-0 
01 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB 
Program (PRC): 403B63C Budget (BOC): 2515 Job #: 
LCWDOOOO DCN - Line ID: 1003TB0010-001 
Funding Flag: Partial 
Funded: $0 o 00 
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NAME OF OFFEROR OR CONTRACTOR 

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Accounting Info: 
10-ll-B-03TOOCB-403B63C-2515-LCWDSC00-1003TB0010-0 
02 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB 
Program (PRC): 403B63C Budget (BOC): 2515 Job #: 
LCWDSCOO DCN - Line ID: 1003TB0010-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-69E-401CD7C-2505-TPLR112-1069El0Pl7-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLR112 
DCN- Line ID: 1069El0Pl7-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AA-ZZZHF8R-2505-1018AAD020-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AA Program (PRC): 
ZZZHFSR Budget (BOC): 2505 DCN - Line ID: 
1018AAD020-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-16P-ZZZGF2L-2584-LSMM0000-091610PM13-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 16P Program 
(PRC): ZZZGF2L Budget (BOC): 2584 Job #: LSMMOOOO 
DCN - Line ID: 091610PM13-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LWTM0000-1018AHD056-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LWTMOOOO 
DCN - Line ID: 1018AHD056-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD036-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD036-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LGAM0000-0918AHD195-003 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LGAMOOOO 
DCN - Line ID: 0918AHD195-003 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
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GS-35F-4461G/1534 

NAME OF OFFEROR OR CONTRACTOR 

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

09-10-B-18AE-ZZZHF8R-2505-1018AED071-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHFSR Budget (BOC): 2505 DCN - Line ID: 
1018AED071-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-1018AED076-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHFSR Budget (BOC): 2505 DCN - Line ID: 
1018AED076-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
10-ll-B-05HC-403BJ7C-2505-053300M-1005HMX062-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 05HC Program 
(PRC): 403BJ7C Budget (BOC): 2505 Job #: 053300M 
DCN - Line ID: 1005HMX062-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
10-ll-B-58Cl-103AC4C-2504-LSLMIABS-1058CC0088-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 58Cl Program 
(PRC): 103AC4C Budget (BOC): 2504 Job #: LSLMIABS 
DCN - Line ID: 1058CC0088-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-1018AED004-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHFSR Budget (BOC): 2505 DCN - Line ID: 
1018AED004-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-0918AED100-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHFSR Budget (BOC): 2505 DCN - Line ID: 
0918AED100-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AE-401HD8C-2505-1018AED087-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
401HD8C Budget (BOC): 2505 DCN - Line ID: 
1018AED087-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
10-ll-B-53J2-101A45B-2505-1053JP0047-001 BFY: 10 
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ITEM NO. 

(A) 
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(B) 

EFY: 11 Fund: B Budget Org: 53J2 Program (PRC): 
101A45B Budget (BOC): 2505 DCN - Line ID: 
1053JP0047-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-33B00AE-102AH5C-2505-1033BBC022-001 BFY: 
10 EFY: 11 Fund: B Budget Org: 33B00AE Program 
(PRC) : 102AH5C Budget (BOC) : 2505 DCN - Line ID: 
1033BBC022-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LGAMGBBQ-1018AHD115-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD115-003 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LGAMGBBQ-1018AHD115-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD115-004 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-T-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-001 
BFY: 10 Fund: T Budget Org: 18AH Program (PRC): 
ZZZHFSR Budget (BOC): 2505 Job #: LEDMOOOO DCN -
Line ID: 1018AHD118-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDD0000-1018AHD118-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD118-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD118-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD118-004 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-005 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
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GS-35F-4461G/1534 

NAME OF OFFEROR OR CONTRACTOR 

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD118-005 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDM0000-1018AHD118-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD118-003 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-B4-ZZZJE5M-2504-10B44R0052-001 BFY: 09 
EFY: 10 Fund: B Budget Org: B4 Program (PRC): 
ZZZJE5M Budget (BOC): 2504 DCN - Line ID: 
10B44R0052-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-69E-401CD7C-2505-TPLE113-1069El0P34-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLE113 
DCN - Line ID: 1069El0P34-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDD0000-1018AHD126-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD126-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDMSC00-1018AHD126-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDMSCOO 
DCN - Line ID: 1018AHD126-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD126-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD126-003 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDMSC00-1018AHD126-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMSCOO 
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(B) 

DCN - Line ID: 1018AHD126-004 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD131-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD131-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDDSC00-1018AHD131-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDDSCOO 
DCN - Line ID: 1018AHD131-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD131-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD131-003 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDMSC00-1018AHD131-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMSCOO 
DCN - Line ID: 1018AHD131-004 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-27C-101A60C-2505-102710C032-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 27C Program (PRC): 
101A60C Budget (BOC): 2505 DCN - Line ID: 
102710C032-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-El-69F-401Cl0C-2505-TSLR310-1069Fl0S20-001 
BFY: 10 Fund: El Budget Org: 69F Program (PRC): 
401Cl0C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069Fl0S20-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-B4-ZZZJE5M-2504-10B44R0064-001 BFY: 09 
EFY: 10 Fund: B Budget Org: B4 Program (PRC): 
ZZZJE5M Budget (BOC): 2504 DCN - Line ID: 
10B44R0064-001 
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Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-04TOORR-502E90C-2505-1004TG0003-001 BFY: 
09 EFY: 10 Fund: B Budget Org: 04TOORR Program 
(PRC) : 502E90C Budget (BOC) : 2505 DCN - Line ID: 
1004TG0003-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-36Z-502E90C-2509-LSMM0000-1036AH0013-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMOOOO 
DCN - Line ID: 1036AH0013-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-36Z-502E90C-2509-LSMMSC00-1036AH0013-002 
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMSCOO 
DCN - Line ID: 1036AH0013-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-36Z-502E90C-2509-LSMM0000-1036AH0014-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMOOOO 
DCN - Line ID: 1036AH0014-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-36Z-502E90C-2509-LSMMSC00-1036AH0014-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMSCOO 
DCN - Line ID: 1036AH0014-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AH-401HD8C-2505-LGAMGBBQ-1018AHD160-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD160-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LGAMGBBQ-1018AHD160-002 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD160-002 
Funding Flag: Partial 
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(B) 

Funded: $0 o 00 
Accounting Info: 
09-10-BR3-06MOX22-502E90C-2506-0906MDR017-001 
BFY: 09 EFY: 10 Fund: BR3 Budget Org: 06MOX22 
Program (PRC) : 502E90C Budget (BOC) : 2506 DCN -
Line ID: 0906MDR017-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-TC-E8-402E57C-2505-HQ00GE00-10E80SJ006-001 
BFY: 10 Fund: TC Budget Org: E8 Program (PRC): 
402E57C Budget (BOC): 2505 Job #: HQOOGEOO DCN -
Line ID: 10E80SJ006-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-50E-501E52C-2505-0950A9Hl90-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 50E Program (PRC): 
501E52C Budget (BOC): 2505 DCN - Line ID: 
0950A9Hl90-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-BR-13XOX67-402LJ5C-2500-1013RB0001-002 BFY: 
09 EFY: 10 Fund: BR Budget Org: 13XOX67 Program 
(PRC) : 402LJ5C Budget (BOC) : 2500 DCN - Line ID: 
1013RB0001-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-33BOOBL-102AH5C-2505-1033BBC091-001 BFY: 
10 EFY: 11 Fund: B Budget Org: 33BOOBL Program 
(PRC) : 102AH5C Budget (BOC) : 2505 DCN - Line ID: 
1033BBC091-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0035-001 
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program 
(PRC): ZZZJE5M Budget (BOC): 2504 Job #: LBBMOOOO 
DCN - Line ID: 10B55R0035-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0022-005 
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program 
(PRC): ZZZJE5M Budget (BOC): 2504 Job #: LBBMOOOO 
DCN - Line ID: 10B55R0022-005 
Funding Flag: Partial 
Funded: $0 o 00 
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Accounting Info: 
10-ll-B-B5E-ZZZJE5M-2504-LBBMSC00-10B55R0022-006 
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program 
(PRC): ZZZJE5M Budget (BOC): 2504 Job #: LBBMSCOO 
DCN - Line ID: 10B55R0022-006 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-69E-401CD7C-2505-TPLE113-1069El0P42-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLE113 
DCN - Line ID: 1069El0P42-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-30A-201B53C35-2583-1030CON050-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 30A Program (PRC): 
201B53C35 Budget (BOC) : 2583 DCN - Line ID: 
1030CON050-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-30A-202BD4C35-2583-1030CON050-002 BFY: 10 
EFY: 11 Fund: B Budget Org: 30A Program (PRC): 
202BD4C35 Budget (BOC) : 2583 DCN - Line ID: 
1030CON050-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-69M-401CD6C-2505-TPEC100-1069Ml0T42-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69M Program 
(PRC): 401CD6C Budget (BOC): 2505 Cost: TPEClOO 
DCN - Line ID: 1069Ml0T42-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-69E-401CD7C-2505-TPLR112-1069El0P43-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLR112 
DCN - Line ID: 1069El0P43-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-33BOOBL-102AH5C-2505-1033BBC086-001 BFY: 
10 EFY: 11 Fund: B Budget Org: 33BOOBL Program 
(PRC) : 102AH5C Budget (BOC) : 2505 DCN - Line ID: 
1033BBC086-001 
Funding Flag: Partial 
Funded: $0 o 00 
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0003 

SUPPLIES/SERVICES 

(B) 

Order Ceiling and Funding for BASE Period 

Option Period II POP: 03/21/12 thru 03/20/13 
Ceiling NTE: $5,305,684000 
(Option Line Item) 
01/19/2012 

Accounting Info: 
10-El-69F-401Cl0C-2505-TSLR310-1069Fl0Sll-001 
BFY: 10 Fund: El Budget Org: 69F Program (PRC): 
401Cl0C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069Fl0Sll-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-03TOOCB-403B63C-2515-LCWD0000-1003TB0010-0 
01 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB 
Program (PRC): 403B63C Budget (BOC): 2515 Job #: 
LCWDOOOO DCN - Line ID: 1003TB0010-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-03TOOCB-403B63C-2515-LCWDSC00-1003TB0010-0 
02 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB 
Program (PRC): 403B63C Budget (BOC): 2515 Job #: 
LCWDSCOO DCN - Line ID: 1003TB0010-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-69E-401CD7C-2505-TPLR112-1069El0Pl7-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLR112 
DCN- Line ID: 1069El0Pl7-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AA-ZZZHF8R-2505-1018AAD020-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AA Program (PRC): 
ZZZHF8R Budget (BOC): 2505 DCN - Line ID: 
1018AAD020-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-16P-ZZZGF2L-2584-LSMM0000-091610PM13-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 16P Program 
(PRC): ZZZGF2L Budget (BOC): 2584 Job #: LSMMOOOO 
DCN - Line ID: 091610PM13-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
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(A) (B) 

09-10-B-18AH-ZZZHF8R-2505-LWTM0000-1018AHD056-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LWTMOOOO 
DCN - Line ID: 1018AHD056-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD036-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD036-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LGAM0000-0918AHD195-003 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LGAMOOOO 
DCN - Line ID: 0918AHD195-003 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-1018AED071-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHFSR Budget (BOC): 2505 DCN - Line ID: 
1018AED071-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-1018AED076-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHFSR Budget (BOC): 2505 DCN - Line ID: 
1018AED076-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
10-ll-B-05HC-403BJ7C-2505-053300M-1005HMX062-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 05HC Program 
(PRC): 403BJ7C Budget (BOC): 2505 Job #: 053300M 
DCN - Line ID: 1005HMX062-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
10-ll-B-58Cl-103AC4C-2504-LSLMIABS-1058CC0088-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 58Cl Program 
(PRC): 103AC4C Budget (BOC): 2504 Job #: LSLMIABS 
DCN - Line ID: 1058CC0088-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-1018AED004-001 BFY: 09 
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(B) 

EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHF8R Budget (BOC): 2505 DCN - Line ID: 
1018AED004-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-0918AED100-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHF8R Budget (BOC): 2505 DCN - Line ID: 
0918AED100-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AE-401HD8C-2505-1018AED087-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
401HD8C Budget (BOC): 2505 DCN - Line ID: 
1018AED087-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-53J2-101A45B-2505-1053JP0047-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 53J2 Program (PRC): 
101A45B Budget (BOC): 2505 DCN - Line ID: 
1053JP0047-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-33B00AE-102AH5C-2505-1033BBC022-001 BFY: 
10 EFY: 11 Fund: B Budget Org: 33B00AE Program 
(PRC) : 102AH5C Budget (BOC) : 2505 DCN - Line ID: 
1033BBC022-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LGAMGBBQ-1018AHD115-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD115-003 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LGAMGBBQ-1018AHD115-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD115-004 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-T-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-001 
BFY: 10 Fund: T Budget Org: 18AH Program (PRC): 
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(B) 

ZZZHF8R Budget (BOC): 2505 Job #: LEDMOOOO DCN -
Line ID: 1018AHD118-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDD0000-1018AHD118-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD118-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD118-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD118-004 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-005 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD118-005 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDM0000-1018AHD118-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD118-003 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-B4-ZZZJE5M-2504-10B44R0052-001 BFY: 09 
EFY: 10 Fund: B Budget Org: B4 Program (PRC): 
ZZZJE5M Budget (BOC): 2504 DCN - Line ID: 
10B44R0052-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-69E-401CD7C-2505-TPLE113-1069El0P34-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLE113 
DCN - Line ID: 1069El0P34-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDD0000-1018AHD126-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDDOOOO 
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DCN - Line ID: 1018AHD126-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDMSC00-1018AHD126-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDMSCOO 
DCN - Line ID: 1018AHD126-002 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD126-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD126-003 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDMSC00-1018AHD126-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMSCOO 
DCN - Line ID: 1018AHD126-004 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD131-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD131-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDDSC00-1018AHD131-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDDSCOO 
DCN - Line ID: 1018AHD131-002 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD131-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD131-003 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDMSC00-1018AHD131-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMSCOO 
DCN - Line ID: 1018AHD131-004 
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Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-27C-101A60C-2505-102710C032-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 27C Program (PRC): 
101A60C Budget (BOC): 2505 DCN - Line ID: 
102710C032-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-El-69F-401Cl0C-2505-TSLR310-1069Fl0S20-001 
BFY: 10 Fund: El Budget Org: 69F Program (PRC): 
401Cl0C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069Fl0S20-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-B4-ZZZJE5M-2504-10B44R0064-001 BFY: 09 
EFY: 10 Fund: B Budget Org: B4 Program (PRC): 
ZZZJE5M Budget (BOC): 2504 DCN - Line ID: 
10B44R0064-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-04TOORR-502E90C-2505-1004TG0003-001 BFY: 
09 EFY: 10 Fund: B Budget Org: 04TOORR Program 
(PRC) : 502E90C Budget (BOC) : 2505 DCN - Line ID: 
1004TG0003-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-36Z-502E90C-2509-LSMM0000-1036AH0013-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMOOOO 
DCN - Line ID: 1036AH0013-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-36Z-502E90C-2509-LSMMSC00-1036AH0013-002 
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMSCOO 
DCN - Line ID: 1036AH0013-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-36Z-502E90C-2509-LSMM0000-1036AH0014-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMOOOO 
DCN - Line ID: 1036AH0014-001 
Funding Flag: Partial 
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(B) 

Funded: $0 o 00 
Accounting Info: 
10-ll-B-36Z-502E90C-2509-LSMMSC00-1036AH0014-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMSCOO 
DCN - Line ID: 1036AH0014-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AH-401HD8C-2505-LGAMGBBQ-1018AHD160-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD160-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LGAMGBBQ-1018AHD160-002 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD160-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-BR3-06MOX22-502E90C-2506-0906MDR017-001 
BFY: 09 EFY: 10 Fund: BR3 Budget Org: 06MOX22 
Program (PRC) : 502E90C Budget (BOC) : 2506 DCN -
Line ID: 0906MDR017-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-TC-E8-402E57C-2505-HQ00GE00-10E80SJ006-001 
BFY: 10 Fund: TC Budget Org: E8 Program (PRC): 
402E57C Budget (BOC): 2505 Job #: HQOOGEOO DCN -
Line ID: 10E80SJ006-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-50E-501E52C-2505-0950A9Hl90-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 50E Program (PRC): 
501E52C Budget (BOC): 2505 DCN - Line ID: 
0950A9Hl90-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-BR-13XOX67-402LJ5C-2500-1013RB0001-002 BFY: 
09 EFY: 10 Fund: BR Budget Org: 13XOX67 Program 
(PRC) : 402LJ5C Budget (BOC) : 2500 DCN - Line ID: 
1013RB0001-002 
Funding Flag: Partial 
Funded: $0 o 00 
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GS-35F-4461G/1534 

NAME OF OFFEROR OR CONTRACTOR 

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Accounting Info: 
10-ll-B-33BOOBL-102AH5C-2505-1033BBC091-001 BFY: 
10 EFY: 11 Fund: B Budget Org: 33BOOBL Program 
(PRC) : 102AH5C Budget (BOC) : 2505 DCN - Line ID: 
1033BBC091-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0035-001 
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program 
(PRC): ZZZJE5M Budget (BOC): 2504 Job #: LBBMOOOO 
DCN - Line ID: 10B55R0035-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0022-005 
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program 
(PRC): ZZZJE5M Budget (BOC): 2504 Job #: LBBMOOOO 
DCN - Line ID: 10B55R0022-005 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-B5E-ZZZJE5M-2504-LBBMSC00-10B55R0022-006 
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program 
(PRC): ZZZJE5M Budget (BOC): 2504 Job #: LBBMSCOO 
DCN - Line ID: 10B55R0022-006 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-69E-401CD7C-2505-TPLE113-1069El0P42-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLE113 
DCN - Line ID: 1069El0P42-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-30A-201B53C35-2583-1030CON050-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 30A Program (PRC): 
201B53C35 Budget (BOC) : 2583 DCN - Line ID: 
1030CON050-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-30A-202BD4C35-2583-1030CON050-002 BFY: 10 
EFY: 11 Fund: B Budget Org: 30A Program (PRC): 
202BD4C35 Budget (BOC) : 2583 DCN - Line ID: 
1030CON050-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
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0004 

SUPPLIES/SERVICES 

(B) 

10-ll-B-69M-401CD6C-2505-TPEC100-1069Ml0T42-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69M Program 
(PRC): 401CD6C Budget (BOC): 2505 Cost: TPEClOO 
DCN - Line ID: 1069Ml0T42-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-69E-401CD7C-2505-TPLR112-1069El0P43-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLR112 
DCN - Line ID: 1069El0P43-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-33BOOBL-102AH5C-2505-1033BBC086-001 BFY: 
10 EFY: 11 Fund: B Budget Org: 33BOOBL Program 
(PRC) : 102AH5C Budget (BOC) : 2505 DCN - Line ID: 
1033BBC086-001 
Funding Flag: Partial 
Funded: $0 o 00 

Order Ceiling and Funding for BASE Period 

Option Period III POP: 03/21/13 thru 03/20/14 
Ceiling NTE: $5,464,475000 
(Option Line Item) 
01/19/2013 

Accounting Info: 
10-El-69F-401Cl0C-2505-TSLR310-1069Fl0Sll-001 
BFY: 10 Fund: El Budget Org: 69F Program (PRC): 
401Cl0C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069Fl0Sll-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-03TOOCB-403B63C-2515-LCWD0000-1003TB0010-0 
01 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB 
Program (PRC): 403B63C Budget (BOC): 2515 Job #: 
LCWDOOOO DCN - Line ID: 1003TB0010-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-03TOOCB-403B63C-2515-LCWDSC00-1003TB0010-0 
02 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB 
Program (PRC): 403B63C Budget (BOC): 2515 Job #: 
LCWDSCOO DCN - Line ID: 1003TB0010-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
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09-10-B-69E-401CD7C-2505-TPLR112-1069El0Pl7-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLR112 
DCN - Line ID: 1069El0Pl7-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AA-ZZZHF8R-2505-1018AAD020-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AA Program (PRC): 
ZZZHFSR Budget (BOC): 2505 DCN - Line ID: 
1018AAD020-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-16P-ZZZGF2L-2584-LSMM0000-091610PM13-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 16P Program 
(PRC): ZZZGF2L Budget (BOC): 2584 Job #: LSMMOOOO 
DCN - Line ID: 091610PM13-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LWTM0000-1018AHD056-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LWTMOOOO 
DCN - Line ID: 1018AHD056-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD036-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD036-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LGAM0000-0918AHD195-003 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LGAMOOOO 
DCN - Line ID: 0918AHD195-003 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-1018AED071-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHFSR Budget (BOC): 2505 DCN - Line ID: 
1018AED071-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-1018AED076-001 BFY: 09 
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EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHF8R Budget (BOC): 2505 DCN - Line ID: 
1018AED076-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-05HC-403BJ7C-2505-053300M-1005HMX062-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 05HC Program 
(PRC): 403BJ7C Budget (BOC): 2505 Job #: 053300M 
DCN - Line ID: 1005HMX062-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-58Cl-103AC4C-2504-LSLMIABS-1058CC0088-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 58Cl Program 
(PRC): 103AC4C Budget (BOC): 2504 Job #: LSLMIABS 
DCN - Line ID: 1058CC0088-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-1018AED004-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHF8R Budget (BOC): 2505 DCN - Line ID: 
1018AED004-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-0918AED100-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHF8R Budget (BOC): 2505 DCN - Line ID: 
0918AED100-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AE-401HD8C-2505-1018AED087-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
401HD8C Budget (BOC): 2505 DCN - Line ID: 
1018AED087-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-53J2-101A45B-2505-1053JP0047-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 53J2 Program (PRC): 
101A45B Budget (BOC): 2505 DCN - Line ID: 
1053JP0047-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-33B00AE-102AH5C-2505-1033BBC022-001 BFY: 
10 EFY: 11 Fund: B Budget Org: 33B00AE Program 
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(PRC) : 102AH5C Budget (BOC) : 2505 DCN - Line ID: 
1033BBC022-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LGAMGBBQ-1018AHD115-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD115-003 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LGAMGBBQ-1018AHD115-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD115-004 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-T-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-001 
BFY: 10 Fund: T Budget Org: 18AH Program (PRC): 
ZZZHFSR Budget (BOC): 2505 Job #: LEDMOOOO DCN -
Line ID: 1018AHD118-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDD0000-1018AHD118-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD118-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD118-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD118-004 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-005 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD118-005 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDM0000-1018AHD118-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDMOOOO 
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DCN - Line ID: 1018AHD118-003 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-B4-ZZZJE5M-2504-10B44R0052-001 BFY: 09 
EFY: 10 Fund: B Budget Org: B4 Program (PRC): 
ZZZJE5M Budget (BOC): 2504 DCN - Line ID: 
10B44R0052-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-69E-401CD7C-2505-TPLE113-1069El0P34-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLE113 
DCN - Line ID: 1069El0P34-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDD0000-1018AHD126-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD126-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDMSC00-1018AHD126-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDMSCOO 
DCN - Line ID: 1018AHD126-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD126-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD126-003 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDMSC00-1018AHD126-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMSCOO 
DCN - Line ID: 1018AHD126-004 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD131-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD131-001 
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Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDDSC00-1018AHD131-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDDSCOO 
DCN - Line ID: 1018AHD131-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD131-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD131-003 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDMSC00-1018AHD131-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMSCOO 
DCN - Line ID: 1018AHD131-004 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-27C-101A60C-2505-102710C032-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 27C Program (PRC): 
101A60C Budget (BOC): 2505 DCN - Line ID: 
102710C032-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-El-69F-401Cl0C-2505-TSLR310-1069Fl0S20-001 
BFY: 10 Fund: El Budget Org: 69F Program (PRC): 
401Cl0C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069Fl0S20-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-B4-ZZZJE5M-2504-10B44R0064-001 BFY: 09 
EFY: 10 Fund: B Budget Org: B4 Program (PRC): 
ZZZJE5M Budget (BOC): 2504 DCN - Line ID: 
10B44R0064-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-04TOORR-502E90C-2505-1004TG0003-001 BFY: 
09 EFY: 10 Fund: B Budget Org: 04TOORR Program 
(PRC) : 502E90C Budget (BOC) : 2505 DCN - Line ID: 
1004TG0003-001 
Funding Flag: Partial 
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Funded: $0o00 
Accounting Info: 
09-10-B-36Z-502E90C-2509-LSMM0000-1036AH0013-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMOOOO 
DCN - Line ID: 1036AH0013-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-36Z-502E90C-2509-LSMMSC00-1036AH0013-002 
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMSCOO 
DCN - Line ID: 1036AH0013-002 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
10-ll-B-36Z-502E90C-2509-LSMM0000-1036AH0014-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMOOOO 
DCN - Line ID: 1036AH0014-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
10-ll-B-36Z-502E90C-2509-LSMMSC00-1036AH0014-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMSCOO 
DCN - Line ID: 1036AH0014-002 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AH-401HD8C-2505-LGAMGBBQ-1018AHD160-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD160-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LGAMGBBQ-1018AHD160-002 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD160-002 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-BR3-06MOX22-502E90C-2506-0906MDR017-001 
BFY: 09 EFY: 10 Fund: BR3 Budget Org: 06MOX22 
Program (PRC): 502E90C Budget (BOC): 2506 DCN -

Line ID: 0906MDR017-001 
Funding Flag: Partial 
Funded: $0o00 
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Accounting Info: 
10-TC-E8-402E57C-2505-HQ00GE00-10E80SJ006-001 
BFY: 10 Fund: TC Budget Org: E8 Program (PRC): 
402E57C Budget (BOC): 2505 Job #: HQOOGEOO DCN -
Line ID: 10E80SJ006-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-50E-501E52C-2505-0950A9Hl90-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 50E Program (PRC): 
501E52C Budget (BOC): 2505 DCN - Line ID: 
0950A9Hl90-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-BR-13XOX67-402LJ5C-2500-1013RB0001-002 BFY: 
09 EFY: 10 Fund: BR Budget Org: 13XOX67 Program 
(PRC) : 402LJ5C Budget (BOC) : 2500 DCN - Line ID: 
1013RB0001-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-33BOOBL-102AH5C-2505-1033BBC091-001 BFY: 
10 EFY: 11 Fund: B Budget Org: 33BOOBL Program 
(PRC) : 102AH5C Budget (BOC) : 2505 DCN - Line ID: 
1033BBC091-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0035-001 
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program 
(PRC): ZZZJE5M Budget (BOC): 2504 Job #: LBBMOOOO 
DCN - Line ID: 10B55R0035-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0022-005 
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program 
(PRC): ZZZJE5M Budget (BOC): 2504 Job #: LBBMOOOO 
DCN - Line ID: 10B55R0022-005 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-B5E-ZZZJE5M-2504-LBBMSC00-10B55R0022-006 
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program 
(PRC): ZZZJE5M Budget (BOC): 2504 Job #: LBBMSCOO 
DCN - Line ID: 10B55R0022-006 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
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10-ll-B-69E-401CD7C-2505-TPLE113-1069El0P42-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLE113 
DCN - Line ID: 1069El0P42-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-30A-201B53C35-2583-1030CON050-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 30A Program (PRC): 
201B53C35 Budget (BOC) : 2583 DCN - Line ID: 
1030CON050-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-30A-202BD4C35-2583-1030CON050-002 BFY: 10 
EFY: 11 Fund: B Budget Org: 30A Program (PRC): 
202BD4C35 Budget (BOC) : 2583 DCN - Line ID: 
1030CON050-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-69M-401CD6C-2505-TPEC100-1069Ml0T42-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69M Program 
(PRC): 401CD6C Budget (BOC): 2505 Cost: TPEClOO 
DCN - Line ID: 1069Ml0T42-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-69E-401CD7C-2505-TPLR112-1069El0P43-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLR112 
DCN - Line ID: 1069El0P43-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-33BOOBL-102AH5C-2505-1033BBC086-001 BFY: 
10 EFY: 11 Fund: B Budget Org: 33BOOBL Program 
(PRC) : 102AH5C Budget (BOC) : 2505 DCN - Line ID: 
1033BBC086-001 
Funding Flag: Partial 
Funded: $0 o 00 

Order Ceiling and Funding for BASE Period 

Option Period IV POP: 03/21/14 thru 03/20/15 
Ceiling NTE: $5,627,936000 
(Option Line Item) 
01/19/2014 

Accounting Info: 
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10-El-69F-401Cl0C-2505-TSLR310-1069Fl0Sll-001 
BFY: 10 Fund: El Budget Org: 69F Program (PRC): 
401Cl0C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069Fl0Sll-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-03TOOCB-403B63C-2515-LCWD0000-1003TB0010-0 
01 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB 
Program (PRC): 403B63C Budget (BOC): 2515 Job #: 
LCWDOOOO DCN - Line ID: 1003TB0010-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-03TOOCB-403B63C-2515-LCWDSC00-1003TB0010-0 
02 BFY: 10 EFY: 11 Fund: B Budget Org: 03TOOCB 
Program (PRC): 403B63C Budget (BOC): 2515 Job #: 
LCWDSCOO DCN - Line ID: 1003TB0010-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-69E-401CD7C-2505-TPLR112-1069El0Pl7-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLR112 
DCN- Line ID: 1069El0Pl7-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AA-ZZZHF8R-2505-1018AAD020-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AA Program (PRC): 
ZZZHFSR Budget (BOC): 2505 DCN - Line ID: 
1018AAD020-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-16P-ZZZGF2L-2584-LSMM0000-091610PM13-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 16P Program 
(PRC): ZZZGF2L Budget (BOC): 2584 Job #: LSMMOOOO 
DCN - Line ID: 091610PM13-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LWTM0000-1018AHD056-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LWTMOOOO 
DCN - Line ID: 1018AHD056-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD036-001 
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BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD036-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LGAM0000-0918AHD195-003 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LGAMOOOO 
DCN - Line ID: 0918AHD195-003 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-1018AED071-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHF8R Budget (BOC): 2505 DCN - Line ID: 
1018AED071-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-1018AED076-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHF8R Budget (BOC): 2505 DCN - Line ID: 
1018AED076-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
10-ll-B-05HC-403BJ7C-2505-053300M-1005HMX062-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 05HC Program 
(PRC): 403BJ7C Budget (BOC): 2505 Job #: 053300M 
DCN - Line ID: 1005HMX062-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
10-ll-B-58Cl-103AC4C-2504-LSLMIABS-1058CC0088-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 58Cl Program 
(PRC): 103AC4C Budget (BOC): 2504 Job #: LSLMIABS 
DCN - Line ID: 1058CC0088-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-1018AED004-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
ZZZHF8R Budget (BOC): 2505 DCN - Line ID: 
1018AED004-001 
Funding Flag: Partial 
Funded: $0o00 
Accounting Info: 
09-10-B-18AE-ZZZHF8R-2505-0918AED100-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
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ZZZHF8R Budget (BOC): 2505 DCN - Line ID: 
0918AED100-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AE-401HD8C-2505-1018AED087-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 18AE Program (PRC): 
401HD8C Budget (BOC): 2505 DCN - Line ID: 
1018AED087-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-53J2-101A45B-2505-1053JP0047-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 53J2 Program (PRC): 
101A45B Budget (BOC): 2505 DCN - Line ID: 
1053JP0047-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-33B00AE-102AH5C-2505-1033BBC022-001 BFY: 
10 EFY: 11 Fund: B Budget Org: 33B00AE Program 
(PRC) : 102AH5C Budget (BOC) : 2505 DCN - Line ID: 
1033BBC022-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LGAMGBBQ-1018AHD115-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD115-003 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LGAMGBBQ-1018AHD115-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD115-004 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-T-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-001 
BFY: 10 Fund: T Budget Org: 18AH Program (PRC): 
ZZZHF8R Budget (BOC): 2505 Job #: LEDMOOOO DCN -
Line ID: 1018AHD118-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDD0000-1018AHD118-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDDOOOO 
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DCN - Line ID: 1018AHD118-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD118-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD118-004 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD118-005 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD118-005 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDM0000-1018AHD118-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD118-003 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-B4-ZZZJE5M-2504-10B44R0052-001 BFY: 09 
EFY: 10 Fund: B Budget Org: B4 Program (PRC): 
ZZZJE5M Budget (BOC): 2504 DCN - Line ID: 
10B44R0052-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-69E-401CD7C-2505-TPLE113-1069El0P34-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLE113 
DCN - Line ID: 1069El0P34-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDD0000-1018AHD126-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD126-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDMSC00-1018AHD126-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDMSCOO 
DCN - Line ID: 1018AHD126-002 
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Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD126-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD126-003 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDMSC00-1018AHD126-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMSCOO 
DCN - Line ID: 1018AHD126-004 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD131-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD131-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDDSC00-1018AHD131-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDDSCOO 
DCN - Line ID: 1018AHD131-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD131-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD131-003 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDMSC00-1018AHD131-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMSCOO 
DCN - Line ID: 1018AHD131-004 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-27C-101A60C-2505-102710C032-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 27C Program (PRC): 
101A60C Budget (BOC): 2505 DCN - Line ID: 
102710C032-001 
Funding Flag: Partial 
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Funded: $0 o 00 
Accounting Info: 
10-El-69F-401Cl0C-2505-TSLR310-1069Fl0S20-001 
BFY: 10 Fund: El Budget Org: 69F Program (PRC): 
401Cl0C Budget (BOC): 2505 Cost: TSLR310 DCN -
Line ID: 1069Fl0S20-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-B4-ZZZJE5M-2504-10B44R0064-001 BFY: 09 
EFY: 10 Fund: B Budget Org: B4 Program (PRC): 
ZZZJE5M Budget (BOC): 2504 DCN - Line ID: 
10B44R0064-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-04TOORR-502E90C-2505-1004TG0003-001 BFY: 
09 EFY: 10 Fund: B Budget Org: 04TOORR Program 
(PRC) : 502E90C Budget (BOC) : 2505 DCN - Line ID: 
1004TG0003-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-36Z-502E90C-2509-LSMM0000-1036AH0013-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMOOOO 
DCN - Line ID: 1036AH0013-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-36Z-502E90C-2509-LSMMSC00-1036AH0013-002 
BFY: 09 EFY: 10 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMSCOO 
DCN - Line ID: 1036AH0013-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-36Z-502E90C-2509-LSMM0000-1036AH0014-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMOOOO 
DCN - Line ID: 1036AH0014-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-36Z-502E90C-2509-LSMMSC00-1036AH0014-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 36Z Program 
(PRC): 502E90C Budget (BOC): 2509 Job #: LSMMSCOO 
DCN - Line ID: 1036AH0014-002 
Funding Flag: Partial 
Funded: $0 o 00 
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Accounting Info: 
09-10-B-18AH-401HD8C-2505-LGAMGBBQ-1018AHD160-001 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD160-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-18AH-ZZZHF8R-2505-LGAMGBBQ-1018AHD160-002 
BFY: 09 EFY: 10 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD160-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-BR3-06MOX22-502E90C-2506-0906MDR017-001 
BFY: 09 EFY: 10 Fund: BR3 Budget Org: 06MOX22 
Program (PRC) : 502E90C Budget (BOC) : 2506 DCN -
Line ID: 0906MDR017-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-TC-E8-402E57C-2505-HQ00GE00-10E80SJ006-001 
BFY: 10 Fund: TC Budget Org: E8 Program (PRC): 
402E57C Budget (BOC): 2505 Job #: HQOOGEOO DCN -
Line ID: 10E80SJ006-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-B-50E-501E52C-2505-0950A9Hl90-001 BFY: 09 
EFY: 10 Fund: B Budget Org: 50E Program (PRC): 
501E52C Budget (BOC): 2505 DCN - Line ID: 
0950A9Hl90-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
09-10-BR-13XOX67-402LJ5C-2500-1013RB0001-002 BFY: 
09 EFY: 10 Fund: BR Budget Org: 13XOX67 Program 
(PRC) : 402LJ5C Budget (BOC) : 2500 DCN - Line ID: 
1013RB0001-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-33BOOBL-102AH5C-2505-1033BBC091-001 BFY: 
10 EFY: 11 Fund: B Budget Org: 33BOOBL Program 
(PRC) : 102AH5C Budget (BOC) : 2505 DCN - Line ID: 
1033BBC091-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

GS-35F-4461G/1534 

NAME OF OFFEROR OR CONTRACTOR 

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

10-ll-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0035-001 
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program 
(PRC): ZZZJE5M Budget (BOC): 2504 Job #: LBBMOOOO 
DCN - Line ID: 10B55R0035-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-B5E-ZZZJE5M-2504-LBBM0000-10B55R0022-005 
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program 
(PRC): ZZZJE5M Budget (BOC): 2504 Job #: LBBMOOOO 
DCN - Line ID: 10B55R0022-005 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-B5E-ZZZJE5M-2504-LBBMSC00-10B55R0022-006 
BFY: 10 EFY: 11 Fund: B Budget Org: B5E Program 
(PRC): ZZZJE5M Budget (BOC): 2504 Job #: LBBMSCOO 
DCN - Line ID: 10B55R0022-006 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-69E-401CD7C-2505-TPLE113-1069El0P42-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLE113 
DCN - Line ID: 1069El0P42-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-30A-201B53C35-2583-1030CON050-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 30A Program (PRC): 
201B53C35 Budget (BOC) : 2583 DCN - Line ID: 
1030CON050-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-30A-202BD4C35-2583-1030CON050-002 BFY: 10 
EFY: 11 Fund: B Budget Org: 30A Program (PRC): 
202BD4C35 Budget (BOC) : 2583 DCN - Line ID: 
1030CON050-002 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-69M-401CD6C-2505-TPEC100-1069Ml0T42-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 69M Program 
(PRC): 401CD6C Budget (BOC): 2505 Cost: TPEClOO 
DCN - Line ID: 1069Ml0T42-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-69E-401CD7C-2505-TPLR112-1069El0P43-001 
Continued o o o 

AUTHORIZED FOR LOCAL REPRODUCTION 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

44 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

GS-35F-4461G/1534 

NAME OF OFFEROR OR CONTRACTOR 

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

BFY: 10 EFY: 11 Fund: B Budget Org: 69E Program 
(PRC): 401CD7C Budget (BOC): 2505 Cost: TPLR112 
DCN - Line ID: 1069El0P43-001 
Funding Flag: Partial 
Funded: $0 o 00 
Accounting Info: 
10-ll-B-33BOOBL-102AH5C-2505-1033BBC086-001 BFY: 
10 EFY: 11 Fund: B Budget Org: 33BOOBL Program 
(PRC) : 102AH5C Budget (BOC) : 2505 DCN - Line ID: 
1033BBC086-001 
Funding Flag: Partial 
Funded: $0 o 00 

The obligated amount of award: $4,968,34lo06o The 
total for this award is shown in box 15Go 

AUTHORIZED FOR LOCAL REPRODUCTION 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

44 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



Performance Work Statement (PWS): 
Management of Applications, Data, and Interface Support II 

1. Title: 

Management of Applications, Data, and Interface Support II (MADIS II) 

2. Period of Performance: 

03/21/10 through 03/20/11 and possible four (4) Option years through 03/21/15 

3. EPA Representatives: 

Task Order Contracting Officer Representative (TOCOR): 

Dave Catlin 
U.S. EPA Headquarters 
MC 2843T EPA West Room 5130K 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
Telephone: (202) 566-0694 
Email: catlin.dave@epa.gov 

Deputy Task Order Contracting Officer Representatives {DTOCOR): 

Pournima Seman 
U.S EPA Headquarters 
MC 2843T EPA West 5130L 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
Telephone: (202) 566-0693 
Emai I: soman. pourn ima@epa .gov 

4. Background: 

Efforts associated with this task order will play a critical role in helping the EPA meet 
a number of business requirements. The databases, interfaces/websites and tools 
completed under this task will be developed in collaboration with programs and 
regional offices using the framework of the EPA Enterprise Architecture (EA). Use of 
a variety of products will be necessary to assist in fulfilling task order requirements 
but as stated will fit within the EPA EA . Depending on the specific project, the target 
audience of task order efforts can be internal EPA users, external users, or a 
combination of the two. Applications, websites and interfaces will vary in nature. 
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Data management may very well span all the data management lifecycle categories 
and interface development will also be varied, from simple to complex. 

5. Purpose: 

The purpose of this task order is to, develop, enhance, maintain and operate a 
variety of databases, interfaces/websites and tools along with the data management 
necessary to ensure data is current and readily available via numerous access 
paths. This task order also includes such items as workshops, training, and data 
management through all phases of the data life cycle, evaluation and potential 
utilization of emerging technologies, utilization of new technologies and other forms 
of technical support. lt will also be necessary to communicate, coordinate, and work 
in partnership with all EPA organizations involved with the array of activities taking 
place on this task order. Coordination may go beyond just EPA and include 
international entities, other federal agencies and states. 

6. Reporting Requirements: 

Standard delivery order reports, plus a report submitted on a monthly basis 
indicating the number of hours worked and monthly accomplishments are required. 
The contractor shall provide a breakdown of costs associated with specific tasks or 
subtasks. This is necessary because funding will be from several different sources. 
The TOCOR will also institute a configuration control board meeting to take place at 
least every two weeks. This meeting will be held to report on issues, technical 
direction, and progress for all activities covered under this task order. 

7. Clearance Required: 

The data to be used with the applications will be free of Confidential Business 
Information {CBI). As a result, no management control plan is necessary for this 
procurement, however, there may be financial data that is sensitive in nature and will 
be used to support some business requirements. 

8. Scope of Work 

The contractor shall provide EPA with outreach and presentation support, data 
management, testing and debugging, information security support and technical 
expertise as necessary for the development and operation of a variety of 
applications, interfaces/website and data bases. 

Application Development, Interface/Website Development and Data 
Management 

This project requires the maintenance and development of applications, associated 
databases such as Envirofacts, the Integrated Contracts Management System and 
interfaces/websites described in this PWS. The contractor shall also support further 
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incremental development of such applications including, but not limited to, the 
Environmental Justice Geographic Assessment tool, Emergency Response 
Analyzer, National Environmental Protection Act Assist, MyEnvironment, 
EnviroMapper for Envirofacts, Web 2.0 applications and mobile applications. Along 
with these applications, the contractor shall support data management and 
application development associated with geographic initiatives such as the 
Chesapeake Bay and Great Lakes . The contractor shall research potential data for 
use by the tools as well as potential means for displaying and analyzing data such 
as financial and/or strategic plan data. The contractor shall enhance the 
applications/tools by identifying, researching, and providing a variety of data 
streams. In addition, the contractor shall make these tools more robust by adding 
additional functionality as defined by the EPA team. The contractor shall also 
support continued development of specialized reports and maps and the 
development of specialized analyses . 

The contractor shall work with the TOCOR/DTOCOR to help determine emerging 
requirements and implement them as needed. Also, the contractor shall provide 
database and data management support. All work shall be done in compliance with 
appropriate standards, such as Federal Geographic Data Control (FGDC) standards, 
International Organizations for Standards (ISO) and American National Standards 
Institute (ANSI) where applicable and necessary. 

User Training, Documentation and Outreach 

The contractor shall provide user training, lifecycle documentation, and information 
security planning support for databases and applications and outreach as 
necessary. The contractor shall provide instructions to the appropriate EPA 
personnel in order to expedite the development of the system(s) and to enhance the 
understanding of the deliverables. These items shall be requested in writing, if 
needed. 

9. Deliverables 

All deliverables will be defined in subtasks issued under this task order. All 
deliverables shall be provided in electronic format conforming to EPA standards. 
Some deliverables may need to be provided in multiple electronic format types for 
import or integration into EPA financial databases and project management systems 
or for reporting purposes and use in management dashboard web applications. 

Acceptance Criteria for Deliverables: 

During the review of deliverables the TOCOR shall have the right to reject or require 
correction of any deficiencies found in the deliverables. In the event of rejection of 
any deliverable, the contractor will be notified in writing by the TOCOR of the specific 
reasons why the deliverable is being rejected . The contractor shall have 1 0 
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calendar days to correct the rejected deliverable and return it to the TOCOR. The 
following list of acceptance criteria applies to all tasks. 

1. Completeness, clarity, timeliness, organization, consistency, meets 
requirements, quality, grammatically correct, and technical accuracy. 

2. Additional acceptance criteria may be specified in individual work 
requests. 

10. Task Descriptions 

Task 1: Manage the Task 

The contractor shall develop a project plan demonstrating their understanding of the 
PWS. The acceptance of this project plan will be based upon the following criteria: 

• Resources- The quality, experience, and expertise for the tasking. 
• Timing- The indicated completion times within the appropriate guidelines. 
• Completeness- Each task must be addressed completely, and provide an 

indication of a thorough understanding of the requirement. This 
understanding will be indicated through detailed descriptions within the 
project plan and appropriate follow up meetings. 

The contractor shall include specific plans for accomplishments, to include: 
• A description of resources required to carry out each task. 
• A description of the method for completing each task. 
• A list of any potential problem areas foreseen or assumptions made. 
• A detailed budget, including a breakout of labor hours and other direct 

costs. An acceptable rationale needs to be provided for any changes from 
the budget ordered in the PWS. 

Along with the project plan, the contractor shall develop a plan that shows details 
associated with development processes to include the following: 

• Development methodologies 
• Requirements management 
• Testing methodologies and procedures 
• Documentation based on need 
• Development environment 
• Standards (Federal and EPA) utilized 

The contractor shall manage and coordinate the activities in Tasks 1 through Task 5. 
The contractor shall be responsible for staffing, providing quality products and 
deliverables, and administrative reporting. The contractor shall ensure that project 
activities follow the SEI CMM Levell II certification policies and practices. 
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Task 1 Deliverables 

• Project Plan 10 working days after receipt of the contract 

• Development Plan 15 working days after receipt of the contract 

• Configuration Control Board (CCB) Minutes 2 weeks after CCB's 

• Monthly Management Reports by the1 Oth of every month 

Task 2: Meeting and Outreach Support 

The contractor shall help ensure education for and communication among all EPA 
Headquarters and Regional organizations and their supporting entities, both private 
and public, involved in and/or needing information concerning efforts under this task 
order. Outreach support shall include such activities as the preparation of outreach 
materials, support and/or conduct of demonstrations, workshops, and briefings and 
user training as necessary. lt may be necessary to set up and both breakdown 
equipment for any outreach activities. 

The contractor shall also work with the client to develop user manuals or help 
modules, and/or conduct training as needed. This training may be conducted at the 
contractor site, EPA Headquarters/Regional Offices, or an off site area to be 
determined by the involved offices. 

Any outreach support shall be initiated by the TOCOR/DTOCOR via email or a 
verbal request at a CCB. This request shall be entered in the CCB notes as 
technical direction. 

Task 2 Deliverables 

• Workshops (Up to 2) Within 1 0 working days 

• Briefing/Demonstration/Poster Support Materials (Up to 8) 
Within 10 working days 

• Brochures (Up to 6) 
Within 10 working days 

• Training and Outreach Materials (Up to 4) 
Within 10 working days 

• User Manuals/Training Support (Up to 5) 
Within 10 working days 
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The TOCOR or DTOCORITM will review the deliverables and outreach work 
using the following acceptance criteria: 

-Adherence to schedule and budget. 
-Task staffed for successful completion of requirements. Outreach allows for iterative 

feedback from EPA components associated with efforts under this task 
-Outreach mechanisms and materials are in a clear and easy to understand format. 
-Contractor responsiveness to TOPO requests and inquiries. 
-Any communication, be it written or verbal, between the TOPO and the contractor 
concerning project items is accurate and informative. 

Task 3: Data Management and Database Support 

Strong data management and database support is critical to the success of this task 
order. Under this task, the contractor shall manage data to support a variety of 
applications, ensuring proper format and that all data are in compliance with the 
appropriate standards (i.e., the Spatial Data Transfer Standard (FIPS 173), FGDC 
standards, ISO and ANSI and EPA standards) where applicable and necessary. 
Also, data shall align with Agency efforts related to the Federal Enterprise 
Architecture (FEA). To adapt to new and emerging technologies, it may be 
necessary to prepare spatial data components in a specialized format such as 
Oracle Spatial and ESRI's Spatial Data Engine (SDE). 

Enhancements to a variety of databases, especially Envirofacts and TRI, may be 
necessary to meet changing requirements. The contractor shall utilize source input 
such as case tool entity-relationship diagrams (logical models), entity/attribute data 
dictionaries, and requirements information, etc. It may be necessary to create both 
logical and physical data models to support enhancements under this task. Quality 
assurance measures shall also be undertaken within the data structure to ensure 
that retrievals from the database produce the expected results. 

Web services are fast becoming an important component of data management 
within the EPA The contractor shall work with other organizations, as defined by the 
supporting EPA team, to set up web services that support data analyses and 
potentially other functions within a number of applications. The contractor shall also 
work to disseminate data and develop XML based web services to meet appropriate 
data needs. Potential data enhancements may be necessary for data used by 
applications to support a variety of web services. 

For the Integrated Geospatial Database (IGD), it shall be necessary for the 
contractor to coordinate with contractors currently managing this data base. Also, it 
may be necessary for the contractor to manage the I GO. This shall include insertion 
of data, metadata generation, and overall operations and maintenance of the I GO. 
The contractor shall also support modernization and improvements associated with 
the IGD. Related to the IGD and to other databases, the contractor shall do both 
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data preparation and data conversion as necessary to support a number of business 
needs. It is estimated that these data sets will be of medium complexity and the 
contractor shall prep/convert up to 8 data sets. 

The contractor shall manage or develop one or more data warehouses and or 
databases with primary work efforts associated with the Envirofacts data warehouse . 
The work will focus on extraction from a number of program-specific legacy systems , 
transformation of data as necessary and the eventual inclusion of this data into the 
data warehouse(s) or individual databases. The contractor shall work with those 
entities that provide legacy data to help ensure a high level of data quality and 
adequate data management. The data contained in these data warehouses will 
support a number of applications and may well be used to support a number of data 
marts. The contractor shall work to ensure timely data extraction and insertion to 
support both warehouse, data mart needs, and any appropriate data management. 
The contractor shall also prepare appropriate documentation and metadata as 
necessary. It is anticipated that the contractor will develop up to 4 data marts to 
support Agency data access business requirements. 

Task 3 Deliverables 

• Web Service Schemas (Up to 10) 
Within 10 working days 

• Databases/Data marts (Up to 1 0) 
Within 30 working days 

• Database Documentation/Metadata As necessary 

• Database Summary Report (Report in Monthly Status) 
by the 1 01

h of each month 

• IGD Maintenance Report (if necessary) 
2nd week prior to the end of annual Period of Performance 

• Data Prep/Conversion (Up to 8) 
Within 10 working days 

The TOCOR or DTOCOR/TM will review the deliverables and data management 
work using the following acceptance criteria: 

-Adherence to schedule and budget. 
-Task staffed for successful completion of requirements . 
-Contractor responsiveness to TOPO requests and inquiries. 
-Any communication, be it written or verbal, between the TOPO and the contractor 

concerning project items is accurate and informative. 
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-lnsightfulness and ability to identify data needs. 
-Adherence to appropriate standards, i.e. the Spatial Data Transfer Standard (FIPS 
173), FGDC standards, ISO and ANSI. 
-All products are well written and done in a clear, concise and understandable 
format. 
-Products accurately reflect the use of data within EPA. 
-Data sets prepared by the contractor are complete and ready for use by the EPA 

community. 
-Any data produced by the contractor for EPA are accurate and meet the specified 

programmatic needs. 
-All standards and operating procedures generated under this task are clear, 

concise, and support specific data lifecycle operations. 

Task 4: Applications Development 

Subtask 4.1 Reporting and Analysis Applications 

The contractor shall enhance and/or develop up to 5 reporting or analysis 
applications. These applications shall support business needs of either projects or 
programs within EPA . These tools shall provide reporting and analysis of present 
and historic performance and help provide the insight needed to make smart 
business decisions such as whether or not to adjust strategies or revise goals and 
objectives. The contractor shall utilize appropriate reporting tools to support the 
specific requirements as necessary. The reporting tools could deal with reports or 
analysis associated with a variety of environmental indicators and how those may be 
trending or they may well support the financial reporting and the financial analysis of 
EPA programs. It is anticipated that these applications will be at a medium level of 
complexity. The TOCOR/DTOCOR will give technical direction for these 
applications in consultation with any clients that want to develop such applications 
under this task order. 

Subtask 4.2 Geographic Information Systems (GIS) Applications 

The contractor shall develop and enhance up to 10 GIS applications on EPA's 
standard technical and regional environments, as necessary. The contractor shall 
use the lnterneUintranet to assist the team in meeting its multi-media, cross
programmatic, and partner agencies needs. The contractor shall also consider the 
possibility of applications development using various application tools. Web 
mapping tools will play an important role in the development of new applications. 
Web mapping includes such tools as Google Earth and Bing Maps among others. 
The TOCOR/DTOCOR will give written technical directions for any new applications 
development or a change in use of development software. 
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GIS support shall include the continuing development and maintenance of specific 
applications, and new development including, but not limited to, the following tools: 

Environmental Justice Geographic Assessment Tool (EJ GAT}- The EJGAT 
tool allows analysts to view a large number of factors associated with the 
determination of an EJ area_ Integrating these data sets in a given geographic area 
will speed the process associated with the assessment of an EJ area. The EJGAT 
tools assists in determining population characteristics around EPA regulated 
facilities. These characteristics include, among others, minority populations, poverty 
level and population density. It is expected that the contractor will add three new 
major functions of medium complexity that will increase analysis capability for the 
EJGAT tool. 

NEPAssist- This tool supports the NEPA process. It allows analysts to screen 
projects to determine if there is need for an environmental impact statement prior to 
the beginning of the project. Development for this application shall involve both 
operations and maintenance along with continuing development of both the national 
level application and regional deployments of the application. Regional deployment 
shall continue and shall incorporate up to 3 regional variances based on regional 
analysis. During this performance period the contractor shall continue to be involved 
with the development of an international version of the application with a focus on 
Central America. International efforts will also include Canada and the Dominican 
Republic. The contractor shall be involved in international travel for this application. 

Emergency Response Analyzer (ERA}- The ERA is used to help support the 
Office of Emergency Management. It allows users to determine what schools, 
facilities, population, hospitals and other entities that may be in proximity to an 
emergency such as an oil spill, fire, or a variety of other emergency situations. The 
ERA also shows where past emergencies have occurred and potential relationships 
to current emergencies. During this period, three additional major functions shall be 
developed within the ERA. This shall be done in consultation with the emergency 
response office. 

EnviroMapper for Envirofacts (EM4EF}- EM4EF is a geographic interface into the 
Envirofacts database. It allows the user to determine what facilities are regulated by 
the EPA in a specified geographic area. Within that geographic area you can see 
which facilities could potentially affect the land, air or water. Development efforts on 
EM4EF will focus on increasing functionality of the application. This shall include 
analytical processes that assist in helping identify population characteristics around 
a given facility along with ecologically sensitive area within proximity to a facility. 

It shall also be necessary to develop and support up to 6 other geospatial 
applications under this task. These five additional applications, along with those 
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listed, will be medium to complex geospatial applications. They shall employ all 
basic EnviroMapper functionality along with the capability to access 10 or more 
complex spatial data sets to assist in meeting Agency business requirements. 
Analytical functions shall be a critical component of these applications. Analytical 
functions will vary in complexity based on a given business requirement. It is 
anticipated that there shall be five or more analytical functions per application. 

The contractor shall also assist in developing solutions for providing spatial data and 
metadata to the desktop for selected organizational entities and supporting entities 
involved in and/or needing such information to support their applications, interfaces, 
and databases. The contractor shall focus on operations and maintenance as well 
as supplemental development of the IGD in support of applications. 

In an emergency situation where some GIS application support may be necessary at 
the Headquarters' Continuity of Operations (COOP) site at Fort Meade, Maryland, 
the contractor shall respond at the request of the TOCOR/DTOCOR. Again, this will 
only be in the event of an emergency. 

Subtask 4.3 Mobile Applications 

Mobile applications run on cell phones and other mobile devices. Mobile applications 
usually help users by connecting them to Internet services more commonly 
accessed on desktop or notebook computers, or help them by making it easier to 
use the Internet on their portable devices. A mobile application may be a mobile 
Web site bookmarking utility, a mobile-based instant messaging client, or a variety of 
other applications. Mobile application development on MADIS 11 will focus on 
applications for iPhones™ and Blackberries™. Such applications or components of 
applications like EM4EF, Envirofacts, MyEnvironment, and others shall be 
candidates for creating mobile application versions. 

During this performance period, the contractor shall develop up to 30 mobile 
applications of medium to complex functionality. The applications shall access 
databases such as Envirofacts and may include mapping, analytical and other types 
of functionality. The TOCOR/DTOCOR will provide written technical directions for 
any mobile application efforts in conjunction with technical managers that will 
oversee the application development effort. 

Subtask 4.4 Web 2.0 Social Media Applications 

The term TlWeb 2.0" is commonly associated with web applications which assist in 
interactive information sharing, interoperability and collaboration on the World Wide 
Web. Examples of Web 2.0 include web-based communities, hosted services, web 
applications, social-networking sites, video-sharing sites, wikis, and blogs. A Web 
2.0 site allows its users to interact with other users or to change website content, in 
contrast to non-interactive websites where users are limited to the passive viewing of 
information that is provided to them. 
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The contractor shall develop up to 6 social media type applications of medium to 
complex functionality. The contractor shall coordinate with different organizations 
both within EPA and external to EPA to meet social media application needs for 
those organizations. The TOCOR/DTOCOR will provide written technical direction 
for the development of these applications. A technical manager assigned by the 
TOCOR/DTOCOR will also assist in development of these applications 

Task 4 Oeliverables 

• Reporting/Analysis Applications with lifecycle 
Documentation (Lifecycle documents to 
be defined by the TOCOR/DTOCOR)- Up to 5 

Delivered within 3 months of TOCORIDTOCOR initiation 

• GIS Applications with lifecycle 
Documentation (Lifecycle documents to 
be defined by the TOCOR/DTOCOR) - Up to 1 0 

Up to 10 

Delivered within 3 months of TOCORIOTOCOR initiation 

• Mobile Applications with lifecycle 
Documentation (Lifecycle documents to 
be defined by the TOCOR/DTOCOR) - Up to 30 

Delivered within 1 month of TOCORIDTOCOR initiation 

• Web 2.0 Applications with lifecycle Documentation (Lifecycle 
documents to 
be defined by the TOCOR/DTOCOR)- Up to 6 

Delivered within 1 month of TOCORIDTOCOR initiation 

The TOCOR or OTOCOR/TM will review the deliverables and applications work 
using the following acceptance criteria: 

-Adherence to schedule and budget. 
-Task staffed for successful completion of requirements. 
-Applications developed by the contractor meet the specific requirements specified 

by the customer through the requirements discovery process. 
-Associated databases are constructed according to best procedures and data 

problems are kept to a minimum 
-Documents are completed in a clear and concise format. 
-Operations of hardware and software are, for the most part, error free. 
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-Planned maintenance schedule is adhered to. Minor problems are overcome 
without causing schedule delays. 

-Contractor responsiveness to TOPO requests and inquiries. 
-Any communication, be it written or verbal, between the TOPO and the contractor 

concerning project items is accurate and informative. 
-Coordination with other groups, ie., NTSD, USGS is handled in a timely and 

diplomatic manner. 

Task 5: Interfaces and Access Applications 

The contractor shall continue to maintain existing interfaces including websites for all 
developed applications and databases, and will develop and maintain up to 10 new 
interfaces based on the team requirements. The contractor shall research and 
develop application interfaces, web pages and access to the large array of data and 
services available for EPA and its partner agencies as they pertain to efforts as 
defined by the TOCOR!DTOCOR. The contractor shall also research potential data 
for incorporation into the tools, as well as potential means for displaying and 
analyzing such data. Interface efforts shall also involve the development of a "My 
Environment" interface that will allow for the incorporation of structured data, 
unstructured, and applications in one interface over a specific geographic area. This 
shall allow the user to integrate large amounts of environmental information for a 
specific geographic area and answer questions about their environment. 

The contractor team shall research the best means of constructing interfaces to a 
variety of data types and applications. The data could or will be both structured and 
unstructured data. This activity shall require the contractor to consider existing 
technologies and emerging technologies such as exploring extensible markup 
language (XML) extensions and continued development of web-based services for 
data exchange. Business Intelligence (BI) tools and tools that help discover 
unstructured data will play a critical role in some interface development. Bl tools 
shall be used upon request of the TOCOR/DTOCOR. 

Task 5 Deliverables 

• Interface Delivery and Deployment 
Up to 10 with associated lifecycle documentation 

Delivered within 3 months of TOCORJDTOCOR initiation 

The TOCOR or DTOCORITM will review the deliverables and interface work 
using the following acceptance criteria: 

-Adherence to schedule and budget. 
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-Task staffed for successful completion of requirements. 
-Applications developed by the contractor meet the specific requirements specified 

by the customer through the requirements discovery process. 
-Associated databases are constructed according to best procedures and data 

problems are kept to a minimum 
-Documents are completed in a clear and concise format. 
-Operations of hardware and software are, for the most part, error free. 
-Planned maintenance schedule is adhered to. Minor problems are overcome 

without causing schedule delays. 
-Contractor responsiveness to TOPO requests and inquiries. 
-Any communication, be it written or verbal, between the TOPO and the contractor 

concerning project items is accurate and informative. 
-Coordination with other groups, ie., NTSD, USGS is handled in a timely and 

diplomatic manner. 
-Associated databases are constructed according to best procedures and data 

problems are kept to a minimum 

Methodology for Work Tasks 

All work performed by the contractor must adhere to the policies and guidance in the 
following manuals: 

• EPA EPAAR Manual. 
• EPA Personal Computer Security Manual. 
• EPA Information Resources Management Policies Manual. 
• EPA Information Security Manual. 
• EPA Operations and Maintenance Manual. 
• EPA Systems Design & Development Guidance. 
• NTSD Operational Policies Manual. 
• Content Standard for Digital Geospatial Metadata Version 2 (FGDC, June 

1 998). 
• A Strategy for the National Spatial Data Infrastructure (FGDC, April 1 997). 
• Geographic Information for the 21st Century: Building a Strategy for the 

Nation (National Academy of Pub lie Administration, January 1996). 
• EPA GIS Work Group Strategic Plan, (January 1996). 
• Coordination of Surveying, Mapping, and Related Spatial Data Activities, 

(OMB Circular A16, October 1990). 
• Management of Federal Information Resources, (OMB Circular A130). 
• Guidelines for Implementing the National Geospatial Data Clearinghouse 

Version 1.0, ((FGDC, June 1994). 
• EPA Locational Data Standard (EPA OEJ). 
• Executive Order 12906: Coordinating Geographic Data Acquisition and 

Access- The National Spatial Data Infrastructure (NSDI). (The White House, 
April 11, 1994}. 
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These policies and guidance documents will be made available by the 
TOCOR/DTOCOR for Contractor review, upon request. 

All work performed by the contractor shall be done at the contractor location with the 
exception of the following: 

• Meetings scheduled at the EPA location 
• Installation of test and final versions of software 
• Special requests for meetings at an off-site location 

Reporting Requirements 
The contractor shall produce standard delivery order reports, plus a monthly report, 
to be submitted within ten (1 0) working days after the close of the contractor invoice 
cycle, to consist of the hours worked, and a summary of the progress toward the 
completion of all requirements of the contract. This shall include current month data, 
as well as year-to-date data in both hours/dollars. 

Labor Mix 
The contractor shall provide personnel that meet the experience and educational 
requirements. 
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Terms & Conditions 

Contracting Officer Representatives (CORs) 
CORs include the BPA Contracting Officer's Representative (BPACOR), Task Order COR 
(TOCOR), Alternate TOCOR (ATOCOR), and Technical Monitors (TM). Only a COR may 
issue TDDs, work requests, and technical direction. Only a COR may call meetings with 
customers, end-users, or clients. The contractor may schedule meetings with CORs. 
Meetings seeking technical clarification that does not involve tasking are informal in nature 
and do not require COR coordination. 

Technical Direction 
(a) The BPA Contracting Officer's Representative is the pnmary representative of the 
Contracting Officer authorized to provide technical direction on task order performance. 
(b) Individuals other than the BPACOR may be authorized to provide technical direction. If 
individuals other than the BPACOR are authorized to provide technical direction, their 
names will be specified by task order or technical directive documents (TDDs) as 
appropriate. A TOCOR, Technical Monitor, or other designee is authorized to provide 
technical direction, subject to the limitations set forth below, only on his/her task order or 
technical directive document. 
(c) Technical direction includes: 

(1) Direction to the contractor which assists the contractor in accomplishing the 
Statement of Work. 
(2) Comments on and approval of reports or other deliverables. 

(d) Technical direction must be within the SPA and the task order, or technical directive 
document statement of work. The SPACOR or any other technical representative of the 
Contracting Officer does not have the authority to issue technical direction which (1) 
institutes additional work outside the scope of the SPA, task order, or technical directive 
document; (2) constitutes a change as defined in the "Changes" clause: (3) causes an 
increase or decrease in the estimated cost of the BPA, task order, or technical directive 
document: (4) alters the period of performance; or (5) changes any of the other express 
terms or conditions of the BPA, task order, or technical directive document. 
(e) Technical direction Will be issued in writing or confirmed in writing within five (5) calendar 
days after verbal issuance. One copy of the technical direction memorandum will be 
forwarded to the Contracting Officer and the BPACOR. 

Other Direct Costs and Travel 

(1) Other Direct Costs--Other Direct Costs (OOCs) are items which are allowable 
and allocable direct costs to the Task Order for which EPA may reimburse the 
Contractor. Such items shall be charged in accordance with the Contractor's 
established and accepted accounting practices except as stated below. The Task 
Order COR (TOCOR) may provide approval for materials and supplies up to 
$500.00 (for a single item or a related group of items). For costs beyond $500, the 
EPA Contracting Officer's approval is required. For OOCs requiring the Contracting 
Officer's approval, Contractors shall submit ODC requests via one email to the 
Contracting Officer, Contract Specialist and CORs as applicable. 
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This consent is only intended to be a determination of technical reasonableness and 
is not a pre-determination as to the allowability of these costs. Equipment is 
considered to be "facilities" for the purpose of Part 45 of the Federal Acquisition 
Regulation and, with certain exceptions, may not be reimbursed as a direct charge 
to the contract. 

(2) Travel-Travel up to $1,000.00 for a single trip (e.g. one trip for 3 people or 1 trip 
for 1 person) is allowable as a charge to this Task Order with prior written consent of 
the TOCOR. Travel in excess of $1,000.00 for a single trip (e.g. one trip for 3 people 
or 1 trip for 1 person) is not allowable as a charge to this task order without prior 
written consent of the Contracting Officer. Except as explicitly set forth below, the 
Contractor shall be reimbursed for allowable and allocable travel costs actually 
incurred by and paid to the Contractor's employees, provided such costs do not 
exceed the amount that would be payable to an employee of the Environmental 
Protection Agency conducting the same travel while on Government business. In 
determining the dollar value of allowable Contractor employee travel costs, the 
limitation of the Federal Travel Regulations effective on the date of travel will apply 
to Contractor employees to the same extent they apply to Federal Government 
employees. 

(a) Contractors shall submit ODC Travel Requests via one email to the 
Contracting Officer, Contract Specialist and CORs as applicable. Contractors shall 
submit the following required information per person: 

(i) Purpose of travel 
(ii) Mileage, including point of origin to destination locations 

(iii) Hotel (#_nights) at Government rate$_ per night 
(iv) Meal per diem M&IE Government rate for ($_*_days, 

$_*_days) 
(v) -Total 

(3) The Contractor may be required to furnish to the Contracting Officer 
documentary proof of every travel expenditure that exceeds twenty-five dollars 
($25), including receipts for common carrier transportation expenditures. Bona fide 
lodging receipts may be required to be submitted by the Contractor along with the 
monthly invoices. 

(4) The Contractor may elect to reimburse its employees for meals and incidental 
expenses (as defined in the Federal Travel Regulations) on a per diem basis, and 
the Contractor will be reimbursed for such payments. In no event shall the 
reimbursement allowed under this provision exceed the standard per diem rate for 
meals and incidental expenses allowable under the Federal Travel Regulations. 

(5) To the maximum extent practicable consistent with travel requirements, the 
Contractor agrees to use the reduced air transportation and hotel/motel rates and 
services provided through available Government discount air fares and lodging rates 
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for bona fide employees' travel that is otherwise reimbursable as a direct cost 
pursuant to this contract when use of such rates results in the lowest overall cost. 
The Contractor shall submit requests, including pertinent information, for specific 
authorization to use these rates to the Contracting Officer. 

52.217-8 Option to Extend Services 
The Government may require continued performance of any services within the 
limits and at the rates specified in the contract. These rates may be adjusted only as 
a result of revisions to prevailing labor rates provided by the Secretary of Labor. The 
option provision may be exercised more than once, but the total extension of 
performance hereunder shall not exceed 6 months. The Contracting Officer may 
exercise the option by written notice to the Contractor within 30 days. 

52.217-9 Option to Extend the Term of the Contract 

(a) The Government may extend the term of this contract by written notice to the 
Contractor within 30 days; provided that the Government gives the Contractor a 
preliminary written notice of its intent to extend at least 60 days before the contract 
expires. The preliminary notice does not commit the Government to an extension. 
(b) If the Government exercises this option, the extended contract shall be 
considered to include this option clause. 
(c) The total duration of this contract, including the exercise of any options under this 
clause, shall not exceed seventy-two (72} months. 

Travel Required By Contractor Staff 

Contractor staff may be requ1red to travel 1n support of this task order. The following shows 
the locations to which travel may occur. 

The contractor shall generate and submit to the TOCOR, a detailed Trip Report within five 
working days of completing the travel. The trip report shall contain the purpose of the trip, 
its length, location visited, issues/information obtained on the trip, action items and 
recommendations resulting from the trip that impact the services being delivered. Also 
include as appropriate meeting agenda(s), meeting m1nutes; goals, outcomes. 

City 

Washington 

TOCOR Approval of Training 

State 
DC 

The contractor shall provide and maintain a qualified staff of personnel to meet the 
requirements of the Statement of Work. The contractor shall provide training at no cost to 
government to keep its personnel abreast of changes to the science and/or technology 
associated with the requirements of the task order. In addition, the contractor shall ensure 
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that its personnel receive appropriate safety, health and environmental training in 
accordance with Federal, state and local requirements prior to assigning any task that 
require such training. The contractor shall provide documentation of such training upon the 
request of the BPA Contracting Officer's Representative and/or Contracting Officer {CO). 

The Government will not directly reimburse the cost for contractor employees to meet or 
maintain minimal task order requirements or to obtain and sustain an appropriate level of 
professionalism. Any direct charges for training will only be considered for reimbursement 
under this task order by compliance with the procedures set forth in the paragraph below_ 

There may be occasions when it is determined to be in the best interest of the Government 
to reimburse the contractor far the direct cast of training associated with a requirement that 
represents a unique Government need unrecognized at the time of task order award. When 
such circumstances occur, the contractor shall secure the CO prior written approval by 
submitting a written request to the TOCOR that includes, at a minimum the following 
information: 

a. Individual to be trained (Identify position and jab duties under task order.) 
b. Description of circumstances necessitating the training_ (Describe the specific change to 
the performance requirements. Identify by number and title of the task order(s) that will 
benefit from training and describe in detail how the training relates to the Statement of Work 
and job duties under the task order.) 

c. Estimated cast (Include a cost breakdown with an explanation of why this is the most cost 
effective means to fulfill the task order requirements.) 

d. The contractor may include a request to use Government facilities for EPA-requested 
training only. The use of Government facilities for any other training is prohibited. 

The Contracting Officer will provide the contractor with written approval or disapproval of the 
request. Approval of a task order quote that includes training as an other direct cast 
element shall not be construed to mean the training is approved; i.e., the contractor shall 
obtain written approval for the training as described. Training billed as a direct cost shall be 
disallowed by the TOCOR unless approved. 

Treatment of Confidential Business Information 

(a) The Task Order COR or his/her designee, after a written determination by the 
appropriate program office, may disclose confidential business information (CBI) to the 
Contractor necessary to carry aut the work required under this task order. The Contractor 
agrees to use the CBI only under the following conditions: 

(1) The Contractor and Contractor's employees shall: (i) use the CBI only for the 
purposes of carrying out the work required by the task order; (ii) not disclose the information 
to anyone other than properly cleared EPA employees without the prior written approval of 
the Assistant General Counsel for Contracts and Information Law: and (iii) return the CBI to 
the TOCOR or his/her designee, whenever the information is no longer required by the 
Contractor for performance of the work required by the task order, or upon completion of the 
task order. 
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(2) The Contractor shall obtain a written agreement to honor the above limitations from 
each of the Contractor's employees who will have access to the information before the 
employee is allowed access. 

(3) The Contractor agrees that these task order conditions concerning the use and 
disclosure of CBI are included for the benefit of, and shall be enforceable by, both EPA and 
any affected businesses having a proprietary interest in the information. 

(4) The Contractor shall not use any CBI supplied by EPA or obtained during 
performance hereunder to compete with any business to which the CBl relates. 

(b) The Contractor agrees to obtain the written consent of the CO, after a written 
determination by the appropriate program office, prior to entering into any subcontract that 
will involve the disclosure of CBI by the Contractor to the subcontractor. The Contractor 
agrees to include these provisions, including this paragraph (b), in all subcontracts awarded 
pursuant to this task order that require the furnishing of CBI to the subcontractor. 

Handling Confidential Business Information (CBI) 

The Contractor shall notify the Government if any situation arises where contractor 
personnel may have had access to confidential business information, or sensitive 
Information. The situation shall be handled in accordance w1th CBI related clauses in the 
contract and the Contractor shall promptly deliver the material to the TOPO for appropriate 
action. 

Release of Contractor Confidential Business Information 

(a) The Environmental Protection Agency (EPA) may find it necessary to release 
information submitted by the Contractor either in response to this solicitation or pursuant to 
the provisions of this task order, to individuals not employed by EPA. Business information 
that is ordinarily entitled to confidential treatment under existing Agency regulations (40 
C. F. R. Part 2) may be included 1 n the information released to these individuals. Accordingly, 
by submission of this proposal or signature on this task order or other contracts, the 
Contractor hereby consents to a limited release of its confidential business information 
(CBl). 

Government Contractor Relations 

(a) The Government and the Contractor understand and agree that the serv1ces to be 
delivered under this task order by the contractor to the Government are non-personal 
services and the parties recogn1ze and agree that no employer-employee relationship exists 
or will exist under the task order between the Government and the Contractor's personnel. 
It is, therefore, in the best interest of the Government to afford both parties a full 
understanding of their respective obligations. 

(b) Contractor personnel under this task order shall not: 

( 1) Be placed 1 n a position where they are under the supervision, direction, or 
evaluation of a Government employee 
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(2) Be placed in a position of command, supervision, administration or control over 
Government personnel , or over personnel of other Contractors under other EPA 
contracts, or become a part of the Government organization . 

(3) Be used in administration or supervision of Government procurement activities. 

(c) Employee Relationship: 

(1) The services to be performed under this task order do not require the Contractor 
or his/her personnel to exercise personal judgment and discretion on behalf of the 
Government. Rather the Contractor's personnel will act and exercise personal 
judgment and discretion on behalf of the Contractor. 

(2) Rules, regulations, directives, and requirements that are issued by the U.S. 
Environmental Protection Agency under its responsibility for good order, 
administration , and security are applicable to all personnel who enter the 
Government installation or who travel on Government transportation . This is not to 
be construed or interpreted to establish any degree of Government control that is 
inconsistent with a non-personal services contract 

(d) Inapplicability of Employee Benefits: Th is task order does not create an employer
employee relationship . Accordingly, entitlements and benefits applicable to such 
relationships do not apply. 

(1) Payments by the Government under this task order are not subject to Federal 
income tax withholdings . 

(2) Payments by the Government under this task order are not subject to the 
Federal Insurance Contributions Act. 

(3) The Contractor is not entitled to unemployment compensation benefits under the 
Social Security Act , as amended , by virtue of performance of this task order. 

(4) The Contractor is not entitled to workman 's compensation benefits by virtue of 
this task order. 

(5) The entire consideration and benefits to the Contractor for performance of this 
task order is conta ined in the provisions for payment under this task order. 

(e) Notice. It is the Contractor's, as well as, the Government's responsib ility to monitor 
task order activities and notify the Contracting Officer if the Contractor believes that the 
intent of this clause has been or may be violated . 

(1) The Contractor should notify the Contracting Officer 1n writing promptly, within 5 
calendar days from the date of any incident that the Contractor considers to 
constitute a violation of this clause. The notice should include the date, nature and 
circumstance of the conduct , the name, function and activity of each Government 
employee or Contractor official or employee involved or knowledgeable about such 
conduct, identify any documents or substance of any oral communication involved in 
the conduct, and the estimate in time by which the Government must respond to this 
notice to minimize cost, delay or disruption of performance. 
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(2) The Contracting Officer will promptly, within 5 calendar days after receipt of 
notice, respond to the notice in writing. In responding, the Contracting Officer will 
either: 

(1) Confirm that the conduct is in violation and when necessary direct the 
mode of further performance, 

(ii) countermand any communication regarded as a violation, 

(iii) deny that the conduct constitutes a violation and when necessary direct 
the mode of further performance; or 

(iv) in the event the notice is inadequate to make a decision, advise the 
Contractor what additional information is required, and establish 
the date by which it should be furnished by the Contractor and the date 
thereafter by which the Government will respond. 
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Price Quotation Instructions 
Attachment A 

Submit two (2) copies of the Price Quotation, if hand delivered, or one (1) copy if e
mailed. Include the following elements in both copies: a price breakdown of labor 
hours, labor categories, and direct prices. The number of labor categories proposed 
is at the quater's discretion, and the format below can be modified accordingly. 

Provide supporting price schedules for each of the tasks identified in the SOW. The 
quater is expected to provide an estimate of the number of staff by labor category in 
accordance with the appropriate GSA Schedule. All other terms and conditions of 
the quater's GSA Schedule apply. 

Partial payments may be authorized for any or all orders issued based upon a 
monthly invoicing schedule. 

Estimated Price 

Labor Category Hours GSA Rate SPA Rate % Discount Price 

Total Labor Price 

Other Direct Costs (OOC) 

Subtotal ODCs 

G&A on ODCc 

Total ODCs 
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Attachment 1: Required Personnel Qualifications for the 
Management of Applications, Data, and Interface Support Task 

The following mix of Geographic Information System (GIS), data management and 
web-based application skills and experience are the minimum required of the 
contractor's staff in order to complete the work described in the performance work 
statement. 

Because the GIS support work, data management and web applications support 
work is a continuing effort with program deadlines, it is not feasible to allow for re
training or learning of personnel who do not already have the general scientific skills, 
programmatic expertise and technology skills required to complete this work. The 
contractor must have experienced personnel with the skill descriptions listed below. 

Geographical Information System Data Management Expert: 

Demonstrated experience integrating EPA enterprise data with spatial analysis 
applications. Experience in the use of Census Demographic data incorporated with 
EPA applications such as the Environmental Justice Geographic Assessment Tool 
(EJGAT), Emergency Response Analyzer (ERA) and NEPAssist. Knowledge and 
experience with national and regional NEPAssists data, and the underlying Oracle 
Spatial, ArcSDE and ArcGIS application data structures. Demonstrated knowledge 
and expertise with data sets used with AIRQuest and AirData (including AQS and 
NEI data warehouse systems), and the Risk Screening and Environmental Indicators 
(RSEI) database and toolset. 

Geographical Information System/General Data Management Expert: 

Demonstrated experience in integrating Oracle Spatial and ESRI within the OEI 
Integrated Geospatial Database (IGD): experience in implementing tools within the 
OEIJGD, e.g. tools developed to automatically refresh data within the OEIIGD from 
data housed within Envirofacts. Demonstrated experience in OEI IGD spatial data 
preparation, spatial data conversion and metadata generation. Demonstrated 
experience with ORACLE as used by Envirofacts. Demonstrated expertise with 
Informatica Extract, Transform and Load (ETL) platform, as well as with Oracle 81 
(OBIEE), in support of various programs within the context of the Executive 
Management Dashboard. 

Geographical Information System Architect: 

Demonstrated experience with geospatial architecture, GIS and geospatial data. 
Demonstrated geospatial expertise ranging from the server products of ArcGIS 
Server, ArclMS, Arc SDE, and Oracle Spatial along with the desktop products of 
ArcGJS Desktop and Map Info. Demonstrated experience with web mapping 
products including Microsoft Bing Maps, Google Maps, Yahoo Maps and ArcGIS API 
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for JavaScript. Demonstrated expertise integrating ESRI GIS with Oracle Bi and 
Web 2.0. Demonstrated expertise with the development and integration of GIS 
widgets and services based on Microsoft Bing Maps, Google Maps, ESRI Arc GIS 
API for JavaScript, ESRI ArcGIS Silverlight API, and ESRI ArcGIS Flex API within 
EPA web based applications. Expertise integrating geospatia! web services 
including ArciMS services, ArcGIS Server REST and SOAP, WMS, WFS, and Geo 
Really Simple Syndication (GeoRSS) feeds in web applications. Demonstrated 
expertise with architecting EnviroMapper, an EPA enterprise web based GIS 
solution for MyEnvironment, NEPAssist, Emergency Response Analyzer, 
Environmental Justice Geographical Assessment Tool, EnviroMapper for 
Envirofacts; expertise in integrating Google Maps and ArcGIS Server REST with the 
Watershed Central wiki; expertise in incorporating GeoRSS feeds within the IGD 
wiki. 

Senior Web-based Application Expert: 

Demonstrated experience in design, development, deployment and enhancements 
of mobile application technologies, including Blackberry, iPhone and web. 
Demonstrated experience with RIA technology, specifically utilizing open source 
Adobe Flex and Life ray. Demonstrated expertise in development of WIKipedia on a 
LAMP (linux, Apache, MySQL, and PHP). Experience with asynchronous Java 
Script and XML (AJAX, JavaScript and Bing Maps, and providing RSS data feeds in 
the deployment of the Indicator Gateway. Demonstrated experience is using media 
wiki extensions; integrating Oracle Bl and Business objects; developing and 
deploying Oracle Identity and Access Management (lAM) utilizing applications at 
RTP; and using Spring framework with JAVA> 
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Attachment 2: Required Software and Application Capabilities for 
the Management of Applications, Data, and Interface Support Task 
II 

Contractor personnel shall have experience with the following software and 
applications: 

Software 

Oracle Product Suite 
Oracle Spatial 
Oracle PLISQL 
Oracle Internet Access Manager 
Oracle RDBMS 
MySQL RDBMS 
Microsoft SQL server 
Oracle Business Intelligence Enterprise Edition (OBIEE) 
Informatica Extract, Transform, and Load (ETL) 
Business Objects 
ESRI ArcGIS 
ESRI ArcGJS Server 
ESRJ ArciMS 
ESRI ArcSDE 
ESRI ArcWeb Services 
ESRI ArcGIS Online 
Microsoft Bing Maps Earth 
Google Earth 
Media Wiki 

Extensions 
HTML 
DHTML 
XML 
XSL 
XSLT 
KML 
JavaScript 
AJAX 
Java 

Spring Framework 
Hibernate 

Direct Web Remoting 
iT ext 
Web Gate 
JSON 
RSS 
ASP.Net 
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PHP 
Blog (WordPress) 
Adobe Flex 
Apache Tom cat 
Objective-C (iphone apps) 
Mobile web 

Applications 

NEPAssist 
EJGAT 
MyEnvironm net 
Indicator Gateway 
Emergency Response Analyzer (ERA) 
Borders Gateway 
EnviroMapper for Envirofacts (EM for EF) 
Performance Management Dashboard 
Data.gov 
Mobile Application 
Facebook Applications 
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MADIS II QASP Attachment 3- Quality Assurance Table 

------.--
Performance Requirement Performance r Monitoring Method Performance 

Standard lncentive/Disi ncentive 
Successful completion of outreach products Due within 10 working Client feedback and Incentive: Full payment for full compliance 

including workshops, briefings, days of initial request , inspection of products Disincentive: Subtract 1% of total product 

demonstrations, brochures I cost if late 

Training ~nd o_utreach materials_, _e---,-tc_. __ 
Successful completion of web serv ice 
schemas 

Successful deployment and operation of 
Data bases/Datamarts 

Database Summary Report reflects 
contractor efforts in support of EPA 

, Due within 1 0 working 
days of initial request and 
meets programmatic 
needs 
Delivered within 30 
working days of initial 
request Meets 
programmatic 

GHent feedback and Incentive: Full payment for full compliance 
product inspection. Disincentive: Subtract 1% of total product 
Successful operation of cost if late and does not meet 
the web service requirements . 

Client feedback Review Incentive Full payment for full compliance 
of appropriate Disincentive: Subtract 1% of total product 
documents. Successful cost if late and fails to meet client needs. 
operation of 

requirement~ 

Due as a component or 
monthly status reports. 
Adequately reflects 

d atabases/datama rts 
-----,------::--+---:::c= 

Review of reports and 
-----:----=--,-------- ------:---,-------:-:-

Incentive: Full payment for ful l compliance 
customer feedback 

activities. 

Disincentive: Subtract .050% of total 
product cost if not available 

,--~~~ ~-----,---~ 

IGD maintenance report shows activities _ Delivered 2 weeks prior Review of product. Client 
feedback 

Incentive: Full payment for full compliance 
Disincentive Subtract 1% of total product 
cost if late. 

and actions related to the IGD I to FY end. Adequately 

; Spatial data prepared and/or converted 
without error and on time 

Applications 

reflects actions 
associated wit the IGD 

----,---+--
Product delivered within Review of product. Client 
10 working day of feedback. Applications 
request Meets consume data without 

---+-'p_r_o-=.g_ra_mmatic needs major problems 
Product delivered within Successful operation of 
SOW indicated the application . Client 
timeframe. No major feedback 
problems with meeting 
program needs. 
Documentation is 
adequate 

Incentive: Full payment for full compliance 
Disincentive Subtract 1% of total product 

I cost if late and major problems with 
application utilization 

---.,..--:-------::-----::--- -
Incentive: Full payment for full compliance 
Disincentive: Subtract 3% of total product 
cost if there are maJOr problems or late. 
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MAD IS II QASP Attachment 1 -Quality Assurance Table (cont) 

Task Performance Requirement 
- ·~-----------, 

Performance Monitoring Method Performance 
Standard Incentive/Disincentive 

Interfaces meets program requirements and I Delivered according to , Client feedback and Incentive: Full payment for full compliance 
5 are successfully deployed customer requirement. successful interface Disincentive: Subtract 3% of total product 

Meets appropriate operation cost if late and fails to meet requirements 
requirements O! any major prob lems. 
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SES3 TO 1536: JGMS/GJ~ 
Contract: GS-35F-4461G, Task.Order: 1536 

summa,.Y Informati-on 
Title.:. . 
Period. of Pe:r;for~ctn<:e 

Award Date: 
Total Funding: 

Accou 

Site/ 
POP DCN BFYS Fund ... ~=~;__:_::_ ~~:--~--- Pro.ject 

~~i:Oa~· - ii~-.- -~----"'· 74K · --------Base 
Base 
Base 

GS1009 l..Q B 74k 
· GS100.5 09 B 74K 

Lead PR NUmber: PR-HQ-10-12896 

FY2009 - GS1005 Cost Ceiling $500,000.00 
----------------;r;t~1~-------------------------------$5oo~otio:<>6 

FY2009 - GS1009 C<ifst 

Procuremenf;Management Rofes 
TASK ORDER PROJECT OFFICER: 

U.S. E.P.A 
Attn: KA EN R. HERRIN 
1200 PENNS VANIA AVE, NW 
WASHINGTON, DC 20460 

Mail Code: •3903R 
Phone Number: 2.02-564-5346 
Fax Number:. 202-565-2470 
E-Mail Address: herrin.kathie@epa.gov 

ALTERNATE TASK ORDER PROJECT OFFICER: 

U.S. E.P.A~ 
Attn: SULLIE E. COLEMAN 
1200 PENNSYLVANIA AVE, NW 
WASHINGTON, DC 20460 

. Mail Code: MC309R . 
Phone NUmber: 202-564-i5359 
Fax Number: 202-565-2470 . 
E-Mail Address: coleman. su11ie@epa. gov 

Attachments 
Atta~hrxJ,ent '·':Name 

. ' ·' 
-----------~-----------~----------------------

Category POP 
------------------ ---------Base 

Page: 2 

$15'3,-orno·; oo· , 
$1§7, 



1. Title: 

SES3 
IGMSGICS 

Btat~iitieni 'of~Wa~k (BOW) 
-': j· ! :,., u ~ ~ ~f ·-· 

;~; 

l~teg~ted"~ta.Ji,l$'<·M•n:agemenif'Sysfem .'~t~MS§ 
Gha•~NS:PJ.:btft)Pmatl~n1 and~olltN1'·$Ys'tml (I6teS)' ' 

'i ' ~. 1 ! • : 

,.. .. 

2. Period of Petformanc~~ · ·. AU.pst 1i; 2"~ ~:Jf-tl~lf'SeptemlJe~'&~t:!"&U ' 
Optional Year 1: Octof!ie\'F 't','\M&lr·'thiFO~&*SeP'tembefi'S:ll~ ·!!'Q~l ·,< ,. 
Optiottal Year 2: 0-Gfb'ti~i't)t'()fa. fliwlfjli~ejjt~nt"D'eP'~j ~O'l&J ,· · · ~· :·' ·" 
optional Year Ji:< ~cW'~'tt·t~~~13"' tllmugJt1S'eJ)~mih'er·aQ;JJZol'4' . 

3. l(ey EPA Personilel: 

Contracting Officer (CO): 

Kathie Herrin 
U.S. EPA Headquarters · ., · · ' 
1200 Pennsylvania A vem.ie,:NW' 
Mailcode: 390lR 
Washington, · DC 2046&' • · · 
Telephone: (202) 564~·Si3'.ll!6 
Email: herrin.kathie@epat~ov ·· 

~ . ); ·' 

• . ~ J" 

·_, . 

Alternate Task Order Contracting Offiqer Representatives CA'fOCOR): 

Sullie Colman 
O;S EPAHeadquarters 
1200 Pennsylvania A veriu~~ 
Mailcode: 3901R ~' · 
Washington, DC 20460 
Telephone: (202) 564~5359 
Email: coleman.sullie@epa.gov 

!'~-' ' ) " ' 
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The mission of the Environmental Protection Agency is to protect publ~c health 
and the environment. To accomplish this mission, the Agency awards 
approximately $4.5 billion in graa;lts annu.ally (almQst half of the Agency's 
budget). Grants support research :aaed as the, b~sis for ajr,.watex:, pesticides and 
other standards and regulations, as well as the development of innovative 
methodologies for environmental activities such as waste cleanup, pollutant 
modeling, methods for quantityin,gbeneflts am:dan~ly;ti<;aJ test :~Dethod:s. Grants 
support our environmental pa.rtner~, states, 1;riJ:~-~~ and¥>eal. CO:Jlll'liliCmaties,. by 
investing in the development of:tWtviferu;ne:ntal jpfmsti;uOOil:re,;:bllliJ:dipg JiQcal 
environmental capacity, and pro'Vid~ environ;o:).~~}p;,ogram .manag.~entand 
enforcement resources. Agency mission accomplishment in these areas is 
dependent on the efficient award and management of grants. 

Despite the importance of grants in accomplishing the Agency's goals, the 
paper· based process by which they were awarded and managed was plagued by 
inefficiency. In 1996, State agencies, which recei'Ve the bulk of EPA's grant 
funding, reported that the process was resource intensive, inconsistent;, duplicative 
and lengthy. They felt that it was marked by poor.co.mtnunication betw~enthe 
parties and was a barrier to effective partnership with EPA in human health and 
environmental protection activities. Subsequently, Congress, the Office o.fthe 
Inspector General, and the General Accounting Office identified major · 
shortcomings in the Agency's pre-award, post award and closeout activities. 

To address these issues, EPA developed the In~~~t~~,~~~ts:~~'~t 
System(IGMS). This system was designed tostreamline and automate the grant 
process from the initial negotiation of the grant work plan through application and 
award, to the closeout of the grant. It also includes development ofinteragency 
Agreement (IA) .award documents. IGMS provides grantees and EPA s~~ftbe 
ability to devel<)p,.review, approve and share grant documents and to manage 
activities in an electronic environment. However, IGMS is built in outd~ted Lo~ 
Notes technology. The system scope has been massively expanded over the ~~l:lii:'S 
to address emerging policy issues and is experiencing space and other oper~tiq,ll;~l 
issues. and limitatio.ns. The system is scheduled for retirement in FY20 14-
FY2015. 

IGMS replaced the Grants Information and Control System (GICS) as the vehicle 
for producing grant awards. However lGMS, as a Lotus Notes Systelh1 is not 
adequate to support the required reporting needs-ofthe Agency. There£9:re,~.'\ 
continues to use GICS as a reporting tool. GICS is an .AOABAS system and 
Natural progratntning language is used fo.r reporting. Ultimately, the Grant 
Datamart will replace the GICS system for reporting. 

EPA is in the process of developing a new system for the processing ofGrants 
and Interagency Agreements. This effort is called the Grants Managetnent Line 
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of Business (GMLOB). The GMLOB was formed in an effort to develop 
government-wide solutions to support end-to-end grants management activities 
promoting citizen access, customer service, and agency fmancial an<$ tecbnic~;tl 
stewardship. The end result will be a government-wide streamlined grant making 
process providing transp~~y an , · 
process with a v~ ~~!d·t:!:\!Wl: , 
benefits of the GMLQJ;lP1clud~.P::t 
processes; cost savings for grant
infrastructure; a redulrtion in the.ntn:X1ber ofredun~t grant§ m~ge. 
systems; and i:tllp · · · · ' ' · ·· · ·· ·· · · ' · · .· · · 
Currently EPA is ev 
ORACLE),kn 
Compusearch h . 
GMLOB will be in the Fl:lllof2010. This end-result 
available in late FY2(n4: · · ·. · · · 

EPA maintains a Grants Universe and bS:tamart. EPA developed the Grants 
Datamart (ORACLE & Business Objects) to support grants administrative, and 
operational reporting. It also provides reporting capability for Interagency 
Agreements. The Grants Datamart includes Standard Reports, and Ad Hoc reporting · 
capabilities. The Grants Datamart is designed to provide EPA staff and managers 
with a tool for faSt mild e£1!iieim:acce$s1fo ~ts data cmen.tly stored ih •GARM aad 
OCFO systems. In adaitidn ~ stolilig the da\ta,'fue!Grant Da't!a11ill:afh:tses Bus mess 
Objects Web Intelligence to make reporting easier for users to allow them to share 
data and to report results graphically. · 

Recently in FYlO, EPA completed a modernization project to Grants records 
management. The Elec'llronic <:h'ax;~Jts Records System {EGRS) .leverages a current · 
EPA technology inwsmatem:t andsta:m.darcHor Electronic Co~:Ree<M!ds 
Management (ECMS) in'JUS:ing Docum~ in conj'tln.cti:en withj!}aeGnm:ts 
Datamart to stream11ue ·t:tncl:al11!0mate·a silgnifican~portion efthe Grants reOOl'ds 
process for EPA Headqnarters ·staff: 

EPA also maintains a Lorus·J:ietes datahase·w. ma:nage. the saspen&ion and 
debarment program. The Case Management System manages the workflow of 
suspension and debarment documents from investigation through decision of 
closure. 

Lastly, EPA is conti:nuiug to· work oo a large effort enhaneing the Clilll'~t · financial 
systems, Integrate<il Pinmaciai Management System (IFMS). This project, labeled 
the Financial System Modernization Project (FSMP), is tentatively slated for 
service in FY12. IGMS has an interface with the current version of IFMS, but 
migration, testing .a:m.d;detvelopment for IGMS wm need to ocew as the FY12 
deadline approaches. · 
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, Purpose: 
1 . . ,, ;. 

The objective of this task tsrdet'is 'to~ 

• Enhance, maintaili. o~erattfand • ro\fl~e1~se~ 's~~p8~ ·~' th~-~~~fed '(31ialitsi· 
Management Syst~m~~f6c!:S5 .. ..•... .. '1'!T~. t>nin.~··ctata;b'ases' ~atitesu'(l)~()tt~3:~~ase~~~. ' 

• Enhance, maintain~ · op~r~f¢' ~~Jfioyxa~ us~t'~up~b!t .t() ~i1e'~l¥¢tsY,~~~· 6rttfttS ' · ... ·· · 
Information and Control S:Ystent~(ffl'tS) .:) ' .,,, ''' · · :t.' ' ''' ' '1 "· ' ''' · 

• Provide data cleanup ;aug ert~F'c~~~bfi W'J:q~.S ·tW" if\:lle t:Jianrs !11\.tli 'Mart· 
• F.urnish developm~ .. ' t'"'~'· ,t;~ r···'·'- · <'"' .• ~. .. 1 iiit~ie' 15''e'~~eh·' · . . . '.- "~~1 ·-·1'1-~ ~"..,,_, ' ... ''d" l i '\ 

IGMSandtheFmanGta .". ,t~m . •~Y!, ' · · · · 
• Supply comprehensive ~~ti~ ... ,~ n,:t~*~01?; }g~ ct~#:iJ:t~ ;(;i~,Ots :. 

Management Line ofB~jip.ess{ . ... J3) ... ' · ' · )' . . . .. ·· ... · .. ·. • 
• Enhance and provide admitiistration supp~it for ':Ete~onic G~ants Record~ lsys~~m 

(EGRS) . 
• Enhance and provide a~istJ:~tive .. s;t;tPJ)~lf.Jo.:c~e <;"~Y!M~argement, Sy,s'wn<G¥?) , , 

' '. 
ReportiDgRequiremeo,.-~s.~- ,.; '·'-Ni' , ."·' • . , 

- 'yk~: ,, :_:-- "i;:_~;<·f.-_,-·;·-:~Ji-;<~//f~.;·~~.f:~~~-~-' -·~1-~ ... ,_i.,~~·:': 
The contractor shall prosi;\!.C~d~it'non$1}',~~d~,r~;·f~Pil!l\tl~J t~~~&tn:P~.$.~.~~J;tt~d;;w~~." . 
15 working days after the cla.se.<0>ff::the.<QOn1r~~tQr ilil.Qnthlyri;n;y~e;~y§l~-· . ;r!ai.s, fe~~ 
shall include the following; ; ' ·,-,;.,;,'.· ·· 1 

A. For the current reponing period, display the amount claimed. 

B. For the cumulatiwe :p.etiG<d.t~d the*c1:tm111ati~e~taSk 0rdet51ifedi1Stll£ay:;·•thfe••OW'lt 
shown on th~ approved iW-01>k.if'l8ilil5·or the latestlta:s~ Groer·anent<hlaent ~um't' P, 

(whichever is later); the~arno1llli\ltrltl:b<ld.gated~"lfl.e·amount,~entl:ycl~m:ed;; ; {;!'·' , 
(including any fees9~ ;amooot•p~icl:;?ainount susp.eruted;l~QliatdisaHow¢d~;.mtc:h , 
remaining approved amount. The remaining approved amourttiS¥deiiln¢<!l ~a'Mllie • 
work plan approved amount or the latest task order amendment amount• 
(whichever is later), less-ithe to~l"~m;eunt orjgina:J'l)!' <iavo-i!!lle~. 'P'lus<:to~ll amGlllf>l.t. ,, ,, 
disallowed. ', : · 

C. Labor hours, 

D. For the currentt:rep:!\'i:t1img\period;. :aispla,Yi t<h:e' e:tpeftd:e~ ·ooe.oti~~or:h€l.~~adi¢.osts 
broken out by ta,Skl 11il:rli.enl~bor :h0ilr categ<oty\ t'e!C'th,IPtina.e o,(ll:n1.\taC'tGr ~ll·iteaoh.-,, 
subcontractor and consuitan:t. '·.;,.. 1, · •· ; , ,i ,-,:··:, ,,, 

E. For the cumulative task erderiJ!I.enoocand 'the·cti$ulativert:ask !l!r!deP•life .Ei:iSpla.y .. _.'J::_:c:>>---d"'' ~=·J=~'"'"';."'"':~'--~---~ 
· the negotiated, expended and remaining direct labor hours and costs broken o~-.·· 
by the task order labor hour categories for the prime contractor, and eaob 
subcontractor and consultant. 
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J. It is also necessary for .. 
with specific tasks or sultitasks.' 
several different sourcesi 

Clearance Required: 

~ a lbrei!,k clown 'Of C0S'ts assocmted 
·· · b~eails~ fU:n'mafwill'be from 

The information for this 
Privacy Act. A ba:Si ·· 
clearance is required. 

dect includes some information piotected by the 
al Agency Check &•Inqu:i'i'es (NA:CI) secutity 

Scope ofWork 

The propos~ SOW shall encompass the ongeing deve 
Grants manageme .· fthe Agency. Stto.ng in teol':tnolegy skiUs · 
with Lotus Notes Admini'StratiGli, otb:er l:ietll!s N~tes ~latt'!d · 
products (i.e. Lo , ORACLE, Adawai':e, and 
NATURAL are nee'd~Q. 

The contractor shall manage and coordinate their activities in Tasks 1 through 
Task 9. The contractor shall be responsible for providing quality 
products and deliv · • · :istrative The contractor shall 
ensure the project foUow III oerilfrcation policies 
and practices, or some e~uiva'lent as 'defm:ed by gpA, •. 

Task Descriptions 

Following each listed~bel>pw, b!<;s, ;of~e 
work task. The~~ ~orl< ·~~ems shaH · Unless 
otherwise specified~·al~ ~lectr.onic created in 
Microsoft Office (Word,. PowerPoint, ddition-:to 
deliverables, the contractor shall, at the requ A, provide work products to 
EPA. A work product is a;n.interme<:ti;ate or, 'Wol!k-in-pre~s' p:r;,d"!lct wll,ich 
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may be provided to EPA fu order to give early Visibility mtO the ffual pioductor 
to solicit comments from EPA. A work product does not undergo the formal 
product delivery processes, i.e., technical ed' · assurance review and 
delivery to the TOCOR, or the designated A OR's absence. 
All work products are described in the appropriate task descriptions of this SOW. 

Task 1: ProJect Management: 

1.1 The contractor shall be responsible for managiq:g costs within the budgf?t 
parameters established by the Task Order. The contractor's project manager, 
identified as the J.wiividual respons~ble; for ensurll?-g that tb,e requke9 q~lity 
levels and schedules are maintaine<,t and. sche<;i.ule :(iates ~e met, shall b~ 
responsible for notifying the contractor's Program Manager, as soon as any real or 
potential problems are apparent or suspected. 

1.2 The contractor shall participate in meetings when the TOCOR provides the 
contractor with a written request. The TOCOR will be the individual who 
schedules and conducts the meeting~.. The TOCOR .shall ~ecidc;~ w:hethc;~T the 
meeting will take place as, a conference qall .~r in p~r~n prior to any contractor or 
subcontractor personnel incurring any local travel expense. 

1.3 The contractor shall develop and maintain a project plan that details the 
sequencing of the many SOW tasks as well as expected delivery dates for key 
products and services. The contractor shall continue to maintain the plan's 
currency as priorJties change and o·ther fa;(;tors. itlflu~ll,ce the delivery of!effort for 
the SOW's tasks . . The conwactor,sha;ll b¢;prepare(i.to discuss the proje~t plan's 
management processe,s, expenditure traclP,ng, issues, any soh,edul~ delays and 
architecture at these meetings if the TOCORprovid,es the contracto:t; with a 
written request prior to any meeting. The contractor's exp~diture tracking.shall 
include current staffmg as well as other significant expenditures that the TOCOR 
requests. 

1.4 The contractor shall il;Ilxnediate~y notify the :;fOCOR,. ATOOOR !UldC<? of all 
actual or potential pr:e,blems that ate or· CQ\lld pot~tially be encowtered when 
scheduled delivery dates can not be met. The contractor's notificatiqn regarding 
actual or potential problems shall be by 1) telephone and/or 2) e-mail. The 
contractor shall raise any issues of concern or questions related to the activities in 
this SOW to the TOCOR, ATOCOR and CO. 

1.5 The contractor's management reporting 'shall consist df preparing the coritent 
included in the MonthlyStafusl(epotts~(MSRis) arid the'MonthlyFman~ialStattts 
Reports (MFSRs). The contractor's Project Manager shalhllso J>roduce1co'ntent 
for all these reports submitte'd by the stb: of every month. . 

1.6 The Contractor shall meet 'with the TOCOR and/or ATOCOR and other 
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1.7 

appropriate EPA ;ee~~tlJ · · 
milestones, ahd to plan;,,~~1~ 

~l)rtrasis torevi~wkeyacnviti~s an:d 
aE)tivities. · 

. . '" :.:.n.; ;i.Jw;,;;. ,; 
The TOCORand/~{~ifQ.gJJ.i,~~l~present at meeting$ attended by other 
EPA personneL On1y ~d."ittractor pers~et :necessary· for each meeti:ng 'S'h'Oirld ·. · 
attend. The meetings may occur, in person, at EPA, at the contractor's site or via 
conference calL ·tf the c9nttactor has any agenda items· for the meetings, the · 
contractor shallprovide:an electronic cOpy ofproposedagendas via email 2 
working days befAi~· clioeJ.·· • • l~@C.~ · t_;,ii~ . d• -~ 1\ .t t _, ;;I -.~ ... 
Technical/Status Meetiqg ~ rts within 5 ,, 

1.8 This task is to be come~t~~M~i~~~~k ~,~~,~~ t;Q,!~~WA:n$ ~wto~~~$M?r-IA9~,: ·; .. . >? • , •• ':1 ,. 1.. , ._ •• 

-BaseYear i.· · ·"·, ,_ .,,.,,;!;; ,,··~ , · '/.ii ·fi:' .... . , 
-OptionalYearl&2& .. ;·''" .-,, · ·· 

Task 1 Deliverables 

Nante 

~~~·;·,·; 
2. Month·}· y·· .F. in. an.e.;., · . ~ '· ·' ~.n ·". t · ·."' .St.•.·· .··=.. '· Ai~ae,.,;,i..;bt; H1·)>wor.L;{>:>a. ·" . •. . "'-"'k · <:i~;.,t(f~'h .. , ,~$}'~-"' :~_ r_;>-}L ,.,.; ?i:~-..:~-,.1\:Y ' ~'(f~~~~"ff .. ~ 1-~ _1 J: -~~~~~~!.'· ~~ ·· !> 

Reports (MFSRs) days of contractor's written in clear, 
, .,, , '" t•m<:>».t@;l'M~Y9.J,~R~A4-: · 'n ,, :~4~~. 

· · English that is .. .. 
devoid of 
grariunatical, 
spelli.nc~:+~~ ~\itt~,. 
paste errors. 

'!,,,;1jl:loC'Ull'lents shall be 
cl.~livered on time. 

;.; 

·.~ , . . ,• 

3. Technical/S~4l§;tM~¢~g" ') . PJ.r~~~m1~;,\ygz:~g,; '"'£ i ~ocum~nts shall,J:>~ .... 
Reports ;, :·: :: .. ,!days of;t!!}~-~~i~'l.g, ,~ '''·"'~'.J• :r~tten in clear, 
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~~~~~~---------------~--·------

Task 2: Proiect Transition 

2.1 The IGMS/GICS project is"'an.:o' 
must be c:ompletecl"byS'eptein: 

2.2 The contractor shall be re:sporisible "f'ot the transiti1Jn blfeiatibns Slh.d .. 
maintenance of the IGMS/GICS project from the contractor that is currently 
performing these duties for the IGMS/GICS project. · 

2.3 The contractor shall develop and maintain a transition plan. The contractor shall 
be responsible for implementing the transition plan. 

2.4 The contractor shall foiln ·a transition team whi8lf1n~1Udes the: contractor's critical 
personnel, cogniz~t govel'lltlien\tpersonnel · umbent contractor's critical 
IGMS support persdililel. The contractor sha content for wee:Nlysjatus 
reports on the progress ofthe transition every· Tuesday (weekly) by the end of 
business day, during the transition period. 

2.5 The TOCOR and/or ATOCOR must be present at meetings attended by other 
EPA personnel. Only transition team members necessary for each meeting should 
attend. The meeihigs may occtit, in person, at EPA, at the contractor's site or via 
conference call. If the co any agenda items for the meetings, the 
contractor shall provide · · copy of proposed agendas via email 2 
working days be s. The contractor shall,produce. 
technical/Status Meeting (TSM) reports within 5 workirig'days after meeting. 

2.6 . This task is to be completed for each of the following pe:d'otmance periods: 
-Base Year 

Task 2 Deliverables and Due Dates 

Name (if applic:a ble) Acceptance 
Crt 

to be· determined by bo · :shall be 
mutual agreenientof ·written in .clear, 
both parties understandable 
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· · · ·· ·· ------···-···------------~-----c----------------...,...-------------------., 

3.1 EPA developed1¥A.~ L.0wl:s •].\q:etesias•mtegttaited~®rant$l ~g~me:ttt:SysteD, ., · 
(IGMS) to automate the ;grant ptoeess for all of EP Ns grantees, support improved 
grantmanagerne~~*oou~iilfi~gelil~-~g~te'f~··eut~i1l9~~silom~·~~fh ·.· · ·} .: Mn. • 
contractor shall f'!0~~ ~~ -~day·<>~~ra1110l't:!\ilis~ppii>Ft:!t9;11lilec!fQ'lt0,WLm;~tJ7~~S 
primary databases¥·irlil~1~·~-t • · 

!.' " 

• ~~~:a~~t:f'»IJIIeitr"~~=~=~~~~~~~l~§,;; · ... -. 
• !::;::~ 

3 
rt~~~~~~~~t!~fisf'Ctf~~~~~~otte~~f~d-

• :Pott~t _At. warfteds: Pf~~~~~~!:rl?Ji_,e:~-''~'"';; ac v1 1es a r awcu.a~auu· e.:;;IO., e-eJl; 
• Inter Agency ~~~ibfif'f(l~y:r·~~tMfi'S M: J 

F-ederal Agencies - ~ Databases 
• Fellowsbips: ma.·· · 
• Eleetronie a• 

all grant numb~ 
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3.2 To function wrop~Hy, ·tb.e.§~~~~~l~s rely on several support databases. The 
contractor shall p,rHy~pe'~~¥ ~otJ'~Y operational support to the following IGMS. 
Support databa5e's; wilich:iri¢I'Ilt1e;' 

· , ' ~ ,. :· Xi' '- -

• Admin: mal¥iti~s 'I0Ms'1~~ktltp tables 
• Public A'ddres( > ·,, .· . ' · · 

and individuals til · 
• On-Line Help: a ' 

use of each of the pr~·:: · 
• Agent Log: ~tts. ~~~g4' ·.': 

scheduled agents, i.y1 , ,~R . . .. . . ipt pro~ams 
• Feedback: ,~::~~~iR~cRfl.~j~s¢ forum that enables toMS userS, managers, 

and developet;§(tt~HtJ'Qf};iJ~u~~~ ask questions, exchange ideas, and discuss 
anytopicre~tl!Jtm;tO' ~~ltfS . L .. . ; .. ·:'k .•. , u;, ov·· . .. . > ,, ; ;;, , , 

• Data DictionaJ].;.~~Pf~~~ ,(.\ata .~lement iilfo~ti~~ ··iifHrp;~r primary IGMS 
modules. Each ~53''*~ ,~~~~~ may also contain a cross reference mapping to 
other systems, w~JWRJi¢~qle . . 

• Reqriirement Defmi~W~tpt~y'ides an electronic means for EPA users to 
·develop and defmr .t~.qu~e~~ts regarding IGMS and the grant award process 

• Requirement: p;r.9Mid.,e~.'~;~l~c1;ronic means for the team to defme and store 
the requirements for ,$~ va,.pj.~~ tasks and get electronic approval from the 
EPA 

• Systems :En~eJJYbJg; .prev~tes: a1,1 electronic means for electronic delivery of 
the products 

• JGMS Fiscal Year Award Activity: This is a generic database for capturing 
and analyzing grant award .information W$:~~~~~Q,~~5~~lj!1~M~<)~1~~?Y~~~~~ 
based on IGMS and! or GICS components .and data. These databases: start with 
FY200 1 through,tbe :Ctln:e~t~~e~ tl{}W dal@ip~~§l'!\~:f.O:f;~~tJiteW \ti~.~t, ... 
year 

• Grants Certifi~a:fiion(l:~aiaing~~ta>b;JSeJJlb.ecGwants,Q.e~oa$ioPhif~iniqg, ··. 
database (GC'I' .. DD)ii~,,a; ()la.tab~t<>olltamip,g1jnf~Q~a~ut>EP~ pll.oje.Qt:: 
officers and the statuS of their certification to function as project~~QeJ;:Il,,Op,·,; 
EPA grants. It derives the basic employee information from the EPA Domino 
Directory, Additional,iJW~~Jl~.fl4'egw:.@m&~?e~~V!-o:Q-#~~4i~aiDiPK·c l •. ; ., .• ; 
history are entered into the database as stafi:lt~&~t$?tfor ~4:~~~~,~~f~~~irRO,. 
training. This ,~U\q~~crrWiil~ .q~,~(fi,p~ ~~~.~~··P'i9~~,ot~<?t?r · .~-~rZ., 
managers to track the certification of project officers and to ensure ,tl'J..I:\t,~ey \ 
are properl¥"f~~m\'ht~·:!l-~Nli~l~f.:., , >>~s~.~~ftt;,,~~tt"'lt f ,~.,,. ,;·, :t1t>'l3 "' • • • 

• IGMS Grantee Coinplianee & , · '~;~c~~~,~~!l\llil'~~:Rih9e,~~~; 
repository f9f~·~f.q~~~i9P·~e~~~(AAl~Jt~f.A. ~t ~~~~~~~lil;,t§", • es,p~((~i~U~ .. P·~~~:· 
performance dataand active grants · . · · , ... ~. ,, , .. ,: , ··· . 

• Hotline: provid~~·~!i~~f{vMic~~ . .o~f~~\?14~&.; .J~~ .~a~i~tR:w· , ,,,,, .· .. ' .,, ·· 
• Congres.sio,wt.J\11Tq~~t~~St~~};f~~~j;l~t9:,: ·. · .,.p~,9f 

Congress of grant awards that affect them, N . ~~lji.,S ~~t~,:q,¢~ne4 tv~a 
FAX. The database is used by the Congressional Liaison .and is generated 
annually with each new FY · 
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• E-Apply: a:~t,g#Qtt¥~<:JiE~t-~;j~~M$J1l!i~tt~wou~,th~,., ... ," ,. 
government;~~~)~~~;g~;i:P~rw{l ;~Jr:,:i~~.;·;,,r,;,";;, ·~;:;,·.~-· ';· ~'.~"-., ;;~';; ~,,, •· 

• E-Apply -CDX McaH ... in Data'b.ase: a database which receives.t~~r~p~~;9f~ . , 
Grants.gcw applicati0ns prior to being parsed and transmitted to the EAPPLY 
database Ut1;\';·}j/>': '"' 

• IGMS Tem:plate&~a'b8:$'e: .. (W-~s<\$~J:ilii:pjlate.s•,0.t\:tlkeiv1;l:ttiou~f\~etisli<i>tts,<£f,a>lW: 
· the databases , T: 

• IGM$ - IFMS Sta~ng Database: contains the data for upload to the IFMS 
interface. ·~;;· -::·Hv·;.J;:, 't·{J ,,:_,, ...... t~,' .!";.;; q f L~:~\-,~-.-tn.< -,~ ;.,.,.,~·-P~ j 

• IGMS Web Addre~'B«.-!~ftin:s-datta::'oa:':s~ter.tis:ers>af\tlir~4intlem'Ctl -' '··· .-
version ofiOMS · J 1 · 

• Congressional N~tifiea-tiott Database: contains -grants in the 5 day . 
Congressiorl:af1¥'ofd -l:ilpr~~~-\fQl'~t'>w,~W®a.tn~fie'a1liWA 

• Synopsis · · . . ·51'~~6mc~~<t~1d'si~(lt5se5'0f ' · 
'"stea''0iff~t'~l:Pfts1,g0~l~ rHhg ll' ., , , :;: n· , 

;;_.-.? 'i::::·n.:·,:-

3 .3 The contractor sh~l d~li,er 'relea:Ses iii 'lffii~'fd~f&v~Utg areas: 
!;.r ~h j'.~ }: ~ .. • :: :: I 1:'}, .-! .. _;' ; ·L- r.·.:.<;:·'>U:p :~ ;;~·f},; 

3.3.1 

3.3.2 

There will be an estimat¢d ten (10) regular/entergency reteasi5's'd~g 'each Peri~a 

of Performance with b~~fD{~s~!:~~-~;1~~:~-.~o-~ rr,,e~~~r~ ~~~_,<5,),. '': ,, . . , ,,, 
As the IGMS business process has evolved and matured, the OGO has begun a · 
shift towards periodic op.eration and maintenance (O&M) releaa~ l$}M~m'en1:~w ' 
through a series of software· modi:ficati&ns to both primary and support databases. 
During each Fiscal Year, if required, the OGD team de!mes a number of O&M 
releases for each applicable database dependent upon the Office's evo.lw.fug!J:: \ 
priorities and, resotmce ~nstr~ts7 'the-a~al)j;umb~r .the ?~,Prequests ofo&M. 
releases is d0:termined ~~1~~¢ll' · ap11ual (})~P,:,[fi[plann~~·pFQ.cess. The OGD 
team identifi~s . and provtdea~e'contractQ,; \\'it.b. a:ppr<>Yedreq,u~ements fot @.~h 
O&M releas¢ and the i\eli'~g W:ork itilit@~it'tie'10dafftiaet<5¥!dfr'~ll'p¢rform for eaell · 
applicable databts~. ~~~e'a;;,~'·~evaluatfoi Qft:.tlte;pnl:itii'te§tantd requirem:ents a 
development an<i cl~lo~~~-s~~ttle will·lfe ie~~~a-g periodic 
meetings with th:eii?6'MSf@f~~tractor team. The contractor shall develop 
enhancements f\lir~ea~~lease~&eo:tding to the approved requirements. Releases 
shall be consistent with EPA:''lUidgotvernment wide standard$ ~d policies. 
Furthermore,, releases s~ll be test~d for 508 compliance and reviewed for 
security con¢erlts 1~~'iflnti;)aet'to''ll<iMS. · 

:···• r:t~ 1 
) ••• 

1. Gen.eralReleas~5f~ ,~i$'1S''d~:fined as a release that may impact several 
modulesttf#} ftllare~sdt1ultifl5Te issues. 

';,;k.t.i•· /;f •. :; 

2. SecU!.ijty. R.el~~ ?~]f:A_LM,a,y also need to evaluate wheJihet additional 
security en'ii~~~~,Wii be requited. . 

~ l ,"" 
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3. Grants Management 'Lirte ofBU:sfuess :£GML~B) Rcel~ases- this is;defined 
as a release that may impact several modules but liddress issues·specltl<:rto 
GMLOB project needs. 

4. Financial System Modernization Proj,ect (FSMP) Releases- this is defmed 
as a release that m:tty~impact sewtal modules but ad:dress issllles speci:'ic to . 
the FSMP project needs. 

3.3.3 The contractor shall follow the standard EPA Systems Design and Development 
Guidance (issued by EPA 1s NationatTechnology Services I?>ivl8ion)~;an.d 
Applicable FIPS standards. 

3.3 .4 EPA maintains a legacy maillfi:ame sy.stem. cal~ed the Gran,ts Wo.maatiQn Centl;ol 
System (GICS). This mainframe system ~AP,~Wa.re I; NAT~L) is a .qational.". 
information management system containing ad · · ati¥e, pt:oject, at~:4 fin~cial 
data for all EPA's grants, interagency agreemen cooperative agreements. 
The contractor shall provide day to day opc::rat;iona!supp:ollt fqa: ;t;l:le Grat?.ts 
Information Control System (GICS) and the upload ofiGMS data to GlCS and 
from GICS to other systems if necessary. 

·:, .' :• ... :•.;.•;;·: <:.··:···: .. •.: .. ·::··:', '·'>:·.·::') ..,. 

3.4 This task is to be completed for each of the following performance oer1oa.s: 
-Base Year 
-Optional Ye~ l & 2 & 3 

Task 3 Deliverables N}dDqe;tlates 

Name 

1. General Release 
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·The 00Jltractot.shall 
provide template(s) 
(loading the .. . 
tewplate(~) in~o the 
IGMS Template 
Database on. the 
EP AP200P.,s~er) 
for each release. 

!f deliverable 



2. Security .Release 

· includes documents, 
SU;ich as user guides, 
manuals,· 
d~ployment 
instructions, or 
other 
dQcurnentation,tlle 
c<>,ntract<>r shall 
fo~low a standard 
format and ensme 
high quality, 
organization, 
clarity, accuracy 
and ~ompleteness of 
the documents. 

·Documentation 
sqa.ll be provided as 

, ,, oaline~~w'. · . ·.·· , ,., · ~ .~!'lftWare> ~~. ~ ,,. 
. , 1 ~ .. ~;Mstetn 

documentation three 
(3) working days 
l>:ef<;>re rele~e. 

Page 21 of 40 1<, '· : 

A~l delivered 
:functions . shall meet 
reg,uirements and be 
de,ivered three (3) 
w@'rking days before 
release. 

The contractor shall 
prpvide ternplate(s) 
(loading the 
template(s) into the 
lGMS Template 
O~tabase · on the 
E:f>AP2000 server) 
for each release. 

If deliverable 
includes documents, 
such as user guides, 
m:anuals, 
deployment 
instructions, or 
ol;her 



3. Grants M;anage~enfl:Lifie'1'" ~Due no later than (NTL) 
ofBusirtess·(GMLO'B) 1

' ·-' · "' ·'tu:ee (3) working days 
Release 'before release date. 

documentation, the 
contractor shall 
follow a standard 
fortnat and ensure 
high quality, 
organization, 
clarity, accuracy 
and completeness of 
the documents. 
Documentation 
shall be provided as 
onHnehelp 
(software) and 
system 
documentation three 

· (30 working days 
before rel~ase 
All delivered 
functions shall meet 
requirements and be 
deliveredthree (3) 
working days before 
release. 

·· ·· '" '" 'J 'The contt~ctor . shall 
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• :. ··;'provide template(s) 
(load:ing the 
teQiplate(sD into the 
IGMS Template 
Database Qtt the 
EPAP200(!) server) 
for each rdlease. 

If deliveraple 
:includes documents, 
such as user guides, 
manuals, 
deployment 
instructiotis, or 
other 
d0curnentation, the 
contractor] shall 
fo.Uow a standard 



4. Financial Syste:QJ, .. 
Modernization Project 
(FSMP) Release 
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clarity, accuracy 
and completeness of 
the documents. 
Documentation 
shall be provided as 
online help 
(software) an4. 
system 

completeness oft):),e 
docume.nts. · 
Documentation shall 
be provided as 
online help 
software and . 



_, ; ~ - • ' < ,- j{: 

system 
do:cwnentation three 
(3) workihg days 
before release. 

Task 4: lGMS/GICg User Sti\mott 

4.1 Integral to the 6n~~ -' ~.a~iJ~; ~~ operations of the IGMS and GWS systems is 
the IGMS/GICS f: ~. staff"· ', .. ·· ion of user support through two f~rmal 
avenues: I) the 1.0 . ¢. {t~ d. ? . fihel~mS-M-0tl!ine· 
database. U serre u · · .. of supp~lif:, ,. '' 
needs including:1 

·.,, .•.. hange~,d .. ,. ' · 
editorship and ad i~catli~~s, and do . . 7~ti'611 r&quests. The 
contractor te~ {tS~( ..... ··. ·•.. N>f~!<.Ji.CS Hot tine (telephone) to receive user support 
requests pel"taiiilltk tb tGMSan~ (JICS. The hotline is available 9:00 A.M. to 
5:00P.M. Eastern Standard Time (EST), Monday through Friday, 52 weeks per 
year with the; e~,clu,sion ofFede~~lJ:folidays. Each user request will be recorded in 
a Hot Line datif:i~,eJ~::~~_g~ anauser supportrequests reports &hall be proviaed 
on a monthly bllsi's:''Us'6r .s provided by the !GMS/GICS contractor team 
on a daily basis. · 

4.2 The contractor shall 'Qtyet'ite -fb"ll' · 8/GICS Hot Line (telephone) for the 
standard hours of pp·er~tl;'Qfl . · ly listed. The contractor shall be available 

4.3 

for extended;hotif1 o~~J?~~f... ·····• ···· •·· IGMS/GICS Hot Line (telephone) support 
from 8:00AM to 8:06''PM mstent Standard Time (EST), Mo~dlay throu,ghFriday, 
52 weeks per year wi~ .the e)(~l;usi,on ofFederal Holidays, ifrequired by EPA. 
Typically requests for\<i' ~ed·~o~ of operation happen in the 2 wee~ period 
before the end ·6fti\'~'' ' ·.·. · .. · ~at. "fhe contractor shall provide high~quality us:er 
support for '*lls l-1~qtieMk'&'fttt~~GMS/GICS Hot Line (teleplione) &IGMS 
Hotline datali>ase. Quali . 6 . . istics include timeliness, a<:curacy and 
professional customer d .· . · ...... ·.··· .. ··. ···· ....... 9n. Furthermore, the corttraetor shalil 
document all re~4~si5i t~:P!6~d~·~ecessary and quality aata for EPA geperated 
perfortnance rep~rt~1''\fliidh fll"~ •t® Change Request Activity Report and the User 
Support Requ,est Activit}' Report. 

~;';H.'~ :,··,:,· i 

The contractor sbii~fpetfonn 
and several other su,pp6ft ' 
These 1 GMS r>li16i'6~~¢s ihcluti~: 

IGMS DATAB~~ES 

nance and support for the lGMS D~tabases 
in order for IGMS to fu.ncti0n propetly. 

• Workplans ,anA A.Ppfl:PaiioHs ~&As) 
• Awards · · 
• Post Awards 
• Inter-Agency Agr~e,$.~nts (i,As) 
• Fellowships · · ' · 
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• Electronic G~tlffil~::al-~),,., 

''''· i· s.:,,_..' "" 
IGMSSUPPORT DAT.Itf.AS.JB:S 
• Admin 
• Public Address Book (PAJ3) 
• On-line Help 
• AgentLog 
• Feedmack 
• Data DictionarY·:;;. ' 
• Requirement' ~eSiti:eH' '· 
• Requirement ;' ' "":,r!• ~-··,r c"t·,,:i ;:":"' m ;::··: 
• Systems Engnieifih'g'"' ·,,,., .-: ···; ·hdi ,:,r.>g·•!;~, 
• Hotline . ::>G* '·- ~;· 

• Congression~ Nh': · 
• E-Apply ,,, ,. 

• IGMS. Grantee Compliance & Recipient Activity SUll:l.!:nary 
-• IGMS Templates · .. ' >) •Y 

• IGMS ~- IFMS S~gifig atab$~ . 
• IGMS Web AddresslBook 
• COX Mail-in Database 
• IGMS Funding Opp&rtunity Database 
• IGMS FY Award Activity 
• Grants C~rtift~~QQ [fraini.tlg d.a!al?~e _ 
• Synopse~ Database·,·t>ti r 1,:; '""' 

• Congressaonal N~<?:tiil~'lfiJ~:ID!-' · 
'.-··It:: ·.' 

4.4 This task is t0 ie;,~~p;f~tedtfeli'e®Ja oftili(~:f0'1i~.Wi;tlg p.¢t'femamce periods: 
·Bas¢ ¥·e!IF·''-- '•L('"',..'' ,.,_ ·o,;M:i:n 
- Optional::YeaFt~ & ~>&:~: 

Name 

1. Change 
Report Data 

.. 

-~·<~.~ ..... , .. , ... _, .'t> :~.~~ 

day of each month 
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Task 5: Datamart Support and IGMS/GICS Data Cleanup 

5.1 The contractor shall design modifications to IGMS in support of data e~actions 
activities as well as cleanup of existing data. The Government estimates that the 
contractor shall be required to do no more than four ( 4) small releases for eacl,a • .. , 
Period of Performance. The TOCOR,, or the ATOCOR in the TOCOI~,c'~.:~~~~9~~'·' 
will defme any modifications required and will provide them to the contractor in 
written technical direction. The contractor shall provide data cleanup ser}(t~~·~· for 
data in IGMS and GICS as required by EPA. The contractor shall also p:tovide 
consultation services, as required by EPA, with respect to the mo .. · GMS 
& GICS data to/from the Grants Datamart environment (ORACLE 
Objects). 

5.2 This task is to be completed for each of the following performance!1~tt~ds': 
~Base Year · · 
~Optional Year 1 & 2 & 3 · 

Task 5 Deliverables and Due Dates 

Name 

I. IGMS Datamart Release 

Due (if applicable) 

Due no later than (NTL) 
thT'e>e:-r ·.;, \ worlcin:g. days . · 
before release date. 
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Aceeptance 
Criteria . 
All delivered 

· ti.metionss:hall meet 
requirements and be 
delivered 1lhliee (3) . 
working days before 
release. 

The contractor shall 
.provide template(s) 
(loading the 
·template(~ into.the .. 
IGMS Template 
Database on the 
EP AP2000 server) 
for each release. 

·· If delivera:l>le 
includes doc~ents, 
such as user guides, 
manuals, 



2. Datamart ORACLE 
Release 
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deployment 
i.n:structions, or 
other 
documentation, the 
contractor will . 
follow a standard 

such as 'User g!!'~&, 
manuals, 

. depl~ymeJilt · 
:i:nstt:ucti()ns, or othel' 

. doou:me:atatiO:ll, the' 
contt'ac:tor shall 
foi~w a standard 
format and ensure 

. high ql1a;lity, . 
organization, clarity, 
accma~and 
completeness of the 

. &cumen'llS. · 
· : • Do6~~~metttatiC~n shan 

helprtilvcid:ed as 
online help 
software and 



Task 6: Grants Mapag.ement,Li:i:teo:!Ei*musmess (GMLOB) Data Mapping & Migration 

6.1 The contractor shall develo~·m:td~maintain documentation for a comprehensive 
migration strategy offue Grari1: :Oa1:amart data to the Grants Management Line of 
Business (GMtOB). This documentation is to include an overall approach, 
schedule, and supportive documents necessary to a successful and eomp[ete move 
of all necessrujdatato GMLOB. 

6.2 The contractor shall be responsiib~e for determining the project approach taking 
into account architeotin'e consi&rations (staging, check points, milestones, 
network and bandwidth, and seel!trity issues). 

6.3 In support of the overall-migration strategy, the contractor shall develop and 
maintain detailed d~ mapping ~d. design documentation. 

6.4 Furthermore, the oontractoF·slial1 deve1op and ntftin11ai.ti m im:piementation plan 
for this migratioo silrategy and•iHhall include.an implelltlmfaiiion schedule, testing 
plan with reportable metrics; '\Talidation plan with reportable metrics, and a roll 
back/contingency. plan. 

6.5 The contractor shall conduct data volume analysis in development, testing, 
staging, training and prodaotioo·environments on regular intervals to assess 
quality of data. The con'ir~ shall produce summary analysis reports at 
intervals to be determined by EPA. 

6.6 The contractor shall deve1op ani!: test two different software scripts for the 
migration st11ategy. The first would be a script for a complete migration of 
necessary data to GMLOB:· Tl:re second would be a script for incremental 
migration of data der the pre'\Tious script was completed. The contractor could be 
asked to run these sciipts mul:t~iple'times. 

6.7 This task is to be completed for each of the following performance periods: 
-Base Y~ar· 

- Optional Year 1 &:2 & 3 

All deliverables are subject to re:fi:Rement and upkeep during these periods of 
performance. contractor shall be responsible to maintain and document all 
necessary changes to delii:vera:bles. 
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Task 6 Deliverable~ and Duf: pares . 

Name 

2. 

5. Design I Approactlil 
Document 

e (if applicable) 

to be determined 

to be determined 

to be determined 

to be determined 
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Acceptance 
ia 
ents shall be 

written in clear, 
understandable 
English that is 
devoid of 
grammatical, 
spelling and cut & 
paste errors. 
Documents shall be 

don time 
ents shall be 

written in clear, 
.understandable 
English that is 
devoi<l; pf 
grammatical, 
spelling and cut & 
paste errors. 
Documents shall be 
d ·livered on time 
Documents shall be 
written in clear, 
understandable 
English that is 

. devoid of 
gramma~c~~ . 
spelling and cut ,~ . 
paste errors. 
Documents shall be 

edon time 
ents shall be 

written in clear, 
understandable 
English that is 
devoid of 
grammatical, 
spelling and cut & 
paste errors. 
Documents shall be 



6. Roll Bac~ Plan 

8. Software, Scripts for 
Complete & Incrementn· ·· · · 
Migration of data ', · 

j , j 

"D.· it.• .. :t.e(s.) .an·. ·· .d .. .Up.date 
mtetvdi§<f~ro-e· · 

"~etennined 
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understiin~a:M~P ; ~w · . · ·' 
,.)Rnglish that is 

·· '"'i'ievoid of 
grattJ.tnatiral, 

· "Spelling "a'ftdi c£nt'Bi · ' 
paste errors. 
Documents shall be 
delivered pn time. 
J:Jacu:tnen~ shall be 
written in.clear, 
Ut1derstan4able 
Eaglish tl:iat is 
devoid of 
gr~ati¢lj]., 

· >'' Spellrag·$'«Mt ~ '·· 
paste errors. 
Documents shall be 
d¢1iveredpn time 
D0cuments shall be 
written in :clear, 
waderstanaable 
English that is 
devoid of 
grclU'Dmatifal, 

· /$~elling atld ciih~ 
p~ste''err<>:fsl ' ·' 
Documents shall be 
d~livered on time 
D~liverable shall 
include documents, 
such as manuals, 
deployment 
in$tructio]\l.s, or 
other , 

: > {documenth,tion, tti~ ' 
contractor will 
follow a standard 
format and ensure 
high qualizy, 
o~ganizatibn, 
cfarity, accuracy 
an,d completeness of 
th.e docurrie)lts, 

_ :D?acumeruis ~11 be 
'P" \vritten in :cle'a:ti' 

WJ;d~$tmJ.ail:l?Je 



~--------~~~~----------------------------------:-----------

7.2 The contractor 
by providing 
automated in 
developing level 
cases. This also 
to integrate with 
user acceptance 
changes, upgrades, 

English 
devoid 

7.3 for determining the project approach 

7.5 Furthermore, the 
this migration stt;ate 
with reportable metrics, 
back/contingency plan. 

7.6 This task is to be CO:qlpl 
Base Year -
Optional Year 

(staging, check points, milestones, 

the contractor shall develop and maintain 

ana mai:iltain an ilrip'tll\mentation plan for 
an ilriplementation schedule, testing plan 

with reportable metrics, and a roll 

the following performance periods: 
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Task 7 Deliverables and Due :D'il~es '" 

Name 

.• ~~· ' .f 

Pa.g.e 32 ()f 40 



' ... ' 

~' ' ; 

6. Roll Back Plan Date to t>e detertnmecl ~e1 -.~:> 
Vfistep.iP ~~~~:if · ,_,,,t, '. 
undel'Standable · · 
:Snglish that is 
deVoid ~$ ... 1 ; ••.•. 

grammatt~, · ' 
, ,~~;p·e1fing attd ttit & 
• 

1
' 'paste errors. 

,, <~po~e~~' , ... · · ··a-;;n 
~~~ ~~~~~~ 

· · ents shan be 
written in dear, 
Ulli.derstaiiidable 
EJllglish that is 
devoid of 
grianUnatical, 
spelling and cut & 
p®te errors. 
Documents shall be 
d¢livered onJi!lle 

Task 8: Ele.cttonic ~Jtej;)~~~.:~.¥:~1;~~~Gi.R~) AdministratiQp,Sl;}~,mort 
, i L&~tkh:- _:t:·~-;~- --- _____ - . - - . , 

8.1 EPA developed th§t;Q~~~-~~CLE based Electronic ~ants Records 
System ~GR~) t~,~S~~~~e,t~~c records managem:ent of Q;rants, ~s and 
Fellowslups f~r Head . ftice at EPA. This new system Jl1ii.Proves 
grant manage.!inent an .. . ~ency's administration cos~ in order to better 
ca.rry .out its missi0~,,~ 11 !f,~JR;~-r $hall provide.eonsultation services to assist 
EPA with ac:ln'lit$·$il~~~-~~~ needed by EPA. 

t··,; ' .:;;, 
8.2 The contractor shall ,P;¥&>1~~~-~odifications to EGRS. EG'RS U$es data .from 

the Grants Dai~~~.p;~~~ttt~~onically stored forms as ~11 as transfer all 
file attachtnen'ts to a · · · ironment. The Govemm.ent estimates that 
the contractor) shall bCMi;,; , .· ... · .· ·.·· , o me.re tl;lan two (2)smalt releases . . The 
TOCOR., or 1!-e ATOCO: • in;B•i;~t'oR 's absence, wiil define :any modifications 
required and Will pr"i~!i-fl~tg,j).e contractor in written tec~cal direction. The . 

-''! 

Page33of40 



' 
contractor shall also i>[6'v.l4e: '¢o#~1tation services, as required by E:P A, with 
respect to Documentuln. ·a:aa '~1ectr0nic records management. 

~") . . 

.. ·,ard EPA Systems Oesign and Development 
Technology Services I)ivision); and 

8.3 This task is to be ~lli;]p'l~tl?~if()if~~eij ef.t;p.e t'01lol\l\d~l~ .per:fo~ce periods: 
-BaseYeat '' ' . ·;,;, '· • · ':c.· -u r: ::''l<'•L '>< ':il'J. 

- Optional YeiM' i -~ '2~& g· 

Task 8 Deliverables fllld Due Dates h · 

Nalll.e ~- · Aecep.tanee 
. . .. .. Criteria 

1. Documentuffl /'ORA't:t'E' ' ,· 'Due no later than (NTL) All delivetted 
Release · ,,. "' · '.Se.ven 071-wor~g days €utte~olls-sh;~.ilmeet 

.. " before releiis'~~tiiite:'· ' ,. ·;:' ' :r'e<:J.uifel:fie'f!)ts 'W1lii'Se 

!" 
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delivered seven (7) 
working days before 
release. 

If :deliverable 
includes dbcutnents, · 
such as user gUides, 
manuals, 

.. deployment 
instructions, or 
other 

). i .do·~en~tt4i'n.{l1llif~ '' ·. , · 
contractor! shall 

,,~ _ ~Hfollf~w~a:· ~~axd'' 
' 'formilf'anl!i~:a~e' · 



Ta 

9.1 

9.2 

9.2.1 

9.2.2 

9.3 

Name 

---····-·-·-···-----~------------------

eeases 

Case Management Systein to automate 
ents from investigations through decision to 

the following areas: 

) minor/emergency release during each 
r enhancements and ftxes. 

the standard EPA Systems Design and 
-d by EPA's National Technology Services 
S standards. 

(if applicable) 

no later than (NTL) 
working days 

: l · ~'tnoJre release date. 
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Acceptance 
Criteria 
All delivered 
~ctions shall meet 
requirements and be 
delivered three (3) 
working days before 
release. 

The contractor shall 
provide template(s) 
(loading the 
te:tnplate(s) into the 
IGMS Template 
Database on the 
EPAP2000 server) 
for each release. 

Ifdeliverable 
includes documents, 
such as user -- ides, 



2. Security Release 

manuals; i · 
deployment 
:instt;uctio~s, or 

-; __ ;~ __ ;·~-~'*J·~-~-.rt~J:~::::: . '-"·+1) otli3P-·l_J_ c;:~.i_·, - -~< -~:.~ _._._,.,.,,, . ,, .. -
d()cumen~tion, .the 

'" , .. ,, '""' "':4ll:' ·'."''"''d.~ '}t~'< C()lli"<8>"->t0lf 'Su.mi ··. ' 
·" ' · fi!ll~ow:a: 5titifcfwf '; ,, 

Due no later than (NTL) 
three (3) working days 
before release date. 

format and ensure 
high qual~ty, 

' W~io'il; j " 1 •• :, .,•);.·· 

clarity, _accuracy 

l~:::==~~fJ~~r:;~;.· ,, 

''J+!fbe contr~ctor shall 
~oi!i!l. .:t:AVxhn ·n-lL'Jrpvide template(s) 

Page36of40 

(l0ading the 
teinplate(s) into the 
IGMS Template 
Database on the 
EJ?AP2000 server) 
for each release. 

Ifrdelivera!ble 
includes d:ocwnents, 
su,cll as user guides, 
manuals, 
d~loyme~t 
instructions, or other 
d()cumentation, the 
contractor shall 

._ fo~<rw ~ §~ansi~g 



Methodology for Wetk 

All work perfo 
the following 
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information Teclill:ott>· 
Atchitectur~ R 
Grants Manag 
2013 (Octol?er,1~~Q~)- '' 

System Life CycleManagement 
Procedure 

These policies and guiJ~c~~a~~diri~liis Wiu6~ ~i<i~ i~iti~~J:~l,)J tif'ctJ~r t'!tiu~~~t<>:t '\. 
review, upon request · "· · " 

All work perfonned'by the. contractor shall be done at the c'li:¥Jcl~docation w~ttlt~ "~' _,; 
exceptioo of the followh\lg: . . . . . · 

., • i': ,O<,ii 

• Meetings scheduled at the EPA location 
• Installation of test,. 
• Special request for 

' ;: .. \.J~,, 

In addition to the requirements and1i~-~~fAl~rl1in"~If~~1lhe 
review and confirm ac¢eptance and confonnance to the Qaality Asslltr 
Plan (QASP) provideditr · 
Quote. Quoters may propose · 
quoter' s discretion. 
Technical Quote sukrrn~ttc 
in Attachment B. 
Q4oters not accepting . . 
considered as no:nre:so1~ns~ive 
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Priee QuotaW.onii.M:.PJ;j~,'!i''~<~t~ )}.'~.n x , H< ,, I. 
Attachment A ti Hl:Yfl+.F 'i 

Sul'>tnit two (2) copies of the Price Qu:ota.tion, if hand deliverec;4 or one ( 1) copy if e-
m.ailed. The Price Quotation Shbttld i'ltustr.ate details· fer~~'i?·~··~~'~e~O.ktr,~~' , , . 1 
year ancl optional year5) as wei~ as a. suri1tna.ry for ail periods. Inclutde the f0llowing 
elements in both copies: a ptdee; breakdowtl o:f labor how:s, labor categories, and ODC's. 
The number of labor categories· proposed is at tihe quoter's discretion, and the format 
below ean be.moclified a.ccotdi:Oigly. 

Provide suppott'tihg price sc:hed~es for each of the ta.sks identified. in the SOW. The 
quoter is e~ected to provide ~ estimate o.f the n'Q:tilil!ber of staff by labor category in 
aCC()l'dance with the ap.pt0}1!ria.te0SA Schedal€. All other tettns and cMditians of the 
quoter's GSA SchedUle apply. 

Partial payments may be autholtized for any or all orders issued based upon a ni.onthly 
invoicing schedule. · 

Labor Category Hours GSA Rat(; 

Total Labor Price 

Other Direct Costs (ODC) 

Subtotal ODCs 

G&AonODCs 

TotalODCs 

Estimated Price 

BPA R.ate % Discount Price 
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Quality Assurance Surv&&Yee~'l~ rR>A>~''"" 
· Attachment B l , 

Please see Excel file in a'M'clii.~on"to tl!iis :RFQ ·dobtim:~~ 
,.: .. ~·.;.· ., :, 1 ': .· ·· _ ,<~ .~ ~:/· :., .·:· :.>t1l _jt·.h;r~r ·~-::~·.i~~ 

·~ ., 
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Task 1 - Project Management 
Performan~e Objec(ives Performance Measures 

Task 2 - Project Transition 
Performance ObJectives 

2-1 

the IGMS project from the 
contractor that is currently 
performing all of the operations 
and maintenance duties of the 
IGMS project. 

Performance Measures 

• Makes significant contributions 
•Timely 
• Thorough 
• Cost effective 
• Value added 

Acceptance Criteria 

Acceptance Criteria 

clear, understandable English 
that is devoid of grammatical, 
spelling and cut & paste errors. 
Documents shall be delivered on 
time. 

Page 1 of9 

SUlVeilfance Re$tdts · 

Surveillance Results 

QASP-IGMS 

Perfo.rmance Qisincentives 

Performance Disincentives 

2010. Additional1% deduction 
of total Task 3 costs for each 
additional day Contractor is 
unable perform O&M up to a total 
of 25% deduction 
• 5% deduction of total Task 5 
costs, for the Period starting 
9/30/10- 10/31/10, if Contractor is 
not able to perform O&M by 
September 27, 2010. Additional 
10% deduction of total monthly 
Task 5 costs wifl be added if the 
Contractor is unable to perform 
O&M by the first of each month 
thereafter up to a total 35% 
deduction. 



2-2 The contractor shall form a, • Proactive info exchange 
transition team which inCluded the • Timely 
g>.ntraQ\o£!tcriti~tp,~Qon~J!. ~ £r:QYi9J;l§ i.J:1g~~~ , 
cognizant government personnel effectiveness and efficiencies 
and the incumbent contractor's • Makes significant contributions 
critlcaliGMS support personnel. • Thorough 

• Cost effective 
• Proper number and personnel at 

m~li~&~j 

·Makes 
·Thorough 
• Cost effective 
• Value added 

• Names of Transition Team 
members are provided in a 
tmnl!ItlQn P~rig9 ,w.~kly r~pgrt 

Page 2 of9 
;.;-::~ . 

• Inspection ofweekly reports 
during transition period where 
!r~n~!tiqnt~~m m~r:n.~b~r:§, ~:~re 
identified 

QASP-lGMS 

2% deduction of total CLIN003 
costs 



• Random Inspection 
and/or new software (ie. Code · 
review). 

tested and as 
efficiently as possible, and are 
delivered in accordance to NCC 
standards and policies. • Implementation of so1ftw<uean•~ 

procedures has a zero negative EPA. 
by • 100% inspection of security 

scans for all deployments 
imPact on system and user 
community based upon criteria 
under does -

system or negatively impact 
performance) system resources. 
• All software enhancements are 
optimized to operate as efficiently - Performance meets the agreed 
as possible from both a upon requirements and design 
performance and a usability specifications. 
standpoint. 

- Afl software performs in an 
efficient manner (minimal impact 
on system resources) within the 
software/hardware environment 

- Software meetings EPA security 
requirements 

- Software has been fufly tested 
and documented (unless 
othelWise agreed to by EPA). 

Severity 1 = Urgent, User cannot continue (system crash); no work around 
Severity 2 == High, System works incorrectly; there may be a work around 
Severity 3 = Medium, System can be used but with some restrictions; requirement not met; there may be a work around 
Severity 4 = Low, System can be used with little restriction; defect is not critical 

Task 4 - IGMS/GICS User Support 
Performance Objectives Performance Measures Acceptance Criteria Surveillance Results 

Page3 of9 

- For Severity 1 and 2 defects 
specifrcatly related to the EPA 

- 1 to 5 Severity 1 and/or 2 
defects = 20% deduction taken & 
$251).00 deduction from the 
contractor's costs 

- 6 or more Severity 1 and/or 2 
defects = 40% deduction taken & 
$500.00 deduction from the 
contractor's costs 

Performance Disincentives 



Tasri:W,:t~ft\1;~· 'Ia' ! l;§~~~port and IGMSIGICS DatftroCIBlit8l~;y;c, f;.i ! t·~;;,'': 
P.erform,nce Mea~:n.ares 

1~~, rv ,2J_~)¥y~·-:4~-~ ~ Y :-f?,.;t;~~t~y; _,,, -A 
;~·:-rr-,, -r~) , :~-J~(£:.trt ~::!\ ·:<: ~*!!J 

·.•;.•' 

etthe ae<ceptabl~ 
' a10% 
the 
for that 

Performance Disincentives 



5-1 

(ie. 
net result in other errors 
sy~tem or negatively 
performance) 
• All software enhancements are system resources. 
optimized to operate as efficiently 
as possible from both a - Performance meets the agreed 

design 

and documented (uQI~s 
otherwise agreed to by EPA). 

Severity 1;, Urgent, User cannot continue {system c~ash); no wofka~~"!nd .· 
Severity 2 =High, System wofks incorrectly; there may be a wofl<arol!ap,,, .. . . .. . 
Severity 3 =Medium, System can be used but with some restri~ioo.s; ~~:~il'eRlE!Jilt not met;,~re 
Severity 4 = Low, System can be used with little restr1ction; defect is not critical · · 

Task 6 - Datamart Migration for Grants Management Line of Business (GMLOB) 
Performance Objectives Performance Me~sures Acceptance Criteria Surveillance Results 

QASP -'l<sMS 

- 1 to 5 Severity 1 and/or 2 
defects = 20% deduction taken & 

defects = 40% & 
$500.00 deduction from the 
contractor's cost 

Performance Disincentives 



6-1 

6-2 

6-4 

6-5 

effectiveness and 
• Proper number and 
meetings 
• Makes significant r.nt'\tr~butlon.~:: ·· · · · 

·Thorough 
• Cost effective 

·Timely 
• Accurate 
• Thorough 
• Cost effective 

The contractor shall develop and • Timely 
maintain an implementation plan • Thorough 
for this migration strategy • Provides increased 

effectiveness and efficiencies 
• Cost effective 

The contractor shall produce • Timely 
summary volume analysis reports • Thorough 

• Provides increased 
effectiveness and efficiencies 
• cost eff~bii\te 

on 

written in 
cl English 
that is devord 6fgrammatical, 

nd cut & paste errors. 
stlall tie'dslivered on 

• Documents shall be written in 
clear, understandable English 
that is devoid of graintnatieal, 
spelling and cut & paste errors. 

. t:>bcument$ shall be ddflverea on 
time. 

back 

QASP-IGMS 

• z% dedudtion in total! ask 6 
costs invoiced for that month 

entation • 2% deduction .in total Tas.k 6 
costs invoiced for that month 

• Inspection of the documentation • 2% deduction in total Task 6 
• Accuracy of Reports costs invoiced for that month 

• Inspection of the documentation • 2% deduction in total Task 6 
and planning documents costs invoiced for that month 

-~ \<< 



6-6 

script/package as well as an 
incremental migration 
scripflpackage 

• Redu~ Retesting 
• Pro.vides increased 
effectiveness. and< efficiendi~s 
• Cost effective 

t,>'4"'·¥"1_~;l';. :fr: : ~*>i~ 

Task 1- Financial System MederiJiz:,Qtien ,,D ;,,..,,,.. iir'x<~ 

7-1 

7-2 

7-3 

7-4 

Pedor:tnl.loce Objec;_tJv.ts Perfommn~e Me~IsJJre.s ,,._, ~ts·•M.•~et.t~arc,e~tltJ.JiJt~,.;,.; 

··Theconttacter-shall-develep and • Proactive-info-exchange 
maintain documeliltatlon for a • Timely 
comprehensive migration strategy • Provcid~ increased 
of the Grants Data data to eff~tveness an4il elrtiCIIel 

Lin.eof 

"-Qaeuments>Shalj,-b&writtendn
clear, understandable IEflSUsh 
that is devlllid ofgramrnatieat, 

The contractor sl:lall be 
respornsible for cletermining the 
project approach taking ·into 
account architecture 
considerations (staging, check 
points, milestones, rnetwork and 
bandwidth, and security issues). 

• Proactive. info exchange • Documents shall be wr.itten in 
• Timely clear, .umderstandable English 
• Provides increased . thalisdevoid afgrammatical; 
effectiveness and; efficiencies spelling and cut. & paste erro.rs. 
• Proper number and personnel at Documents shall• be delivered on 
meetings time. 

The contractor shall develop and 
maintain detailed data mapping 
and design documentation. 

• Makes significant contributions 
• Thoreugh 
• Cost effective 

·Timely 
• Accurate 
• l'horoogh 
• Cost effective 

The contractor shall develop and • Timely 
maintain an implementation plan • Thorough 
for this migration strategy · • Provides increased 

effectiveness and efficfenci.es 
• Cost effective 

• Docume.nts shall he written in 
clear, tmderstandable English 
that is devoid of grammatical, 
spelling and cot & paste e.rrers. 
Documents shall be de1ivered on 
time. 

• Documents shall be written in 
clear, urnderstandable English 
that is devoid of grammatical, 
spelling and cut& paste errors. 
Documents shall be delivered on 
time. 

QA'$P-'f~S 

~- ;(~;~-$i.Q'iq,_ ::~~tt>W'iW ;;~:f', < 

PelfPrmlln.G:ei'Jili.alnoJJltives 

• lnspeetian of -the decumerntatian • 2%-deduetion·in·tetaHask 7 
and planning d.ocuments costs invoiced for that month 

•Inspection of the documentation • 2%deduction in total Task 7 
and planning documents ·. costs invoiced for that month 
• Workgroup & ClieAt Feedback 

• Inspection of the documentation • 2% deduction in total Task 7 
and planning doeuments costs invoii>EKI for that month 
• Workgroup & Cfient Feedback 

• Inspection· of tl<le documentation • 2% deduction in total Task 7 
• Accuracy of Reports costs invo.iced for that. month 



. 7-5 

7-6 The contractor shall develop & 
test a full migration 
script/package as well as an 
incremental migration 

··--··· ~~:::ll~liS1lrmllfj!g~~*'~::•.c··~f.:~1:l .. 

;e .:.f; 

f~:~a · · 
effectiveness and enJcJemcJes 
• Cost .effective 

•Timely 
• Thorough 
• Reduce Retesting 
• Provides increased 

__ gffetil!.!ttl~k'1rfltt~elftq!l!nr;je,~ .. .. 
• Cost effect~ve 

• Documents shall be wr:itten in 
clear, understandable English 
that is devoid of 
spelling and cut 

• Inspection of th~-;,d~~1U!,Jlent~ti~Q,, : .~ 
and planning docameots " ' •" oostS 

~t"·\./,n~>~·~· 1 • 

• Inspection of the documentation • 5%. deduction in total Task 
• Accuracy <>fReports 7costs invoiced for that month 

·-· Q~~IJ\l~3lJri!L~:l~l\y~£E:lQ ... 2!l.3''Ct'h~~!!?¥.fl!~~f<·r•:fi:7"'i 
time. 

,· .:~.:>.1(~·~·.: 

~ " ' ; ' ' : 
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SES3 

8-1 Delivery of Software 
enhancements and procedures 
that meet the agreed uporr 
requirements have been fully 
tested and eptimized to run as 
efficiently as possible, and are 
delivered in accordance to NCC 
standards and policies. 

• Delivery of enhanced software 
and procedures meetings tl"le 
agreed upon schedule (unless 
otherwise agreed to by EPA) and 
aU known preblems corrected 
(unless otherwise agreed to by 
EPA) 
• Implementation of software and 
procedures has a zero negative 
impact on system and user 
community based upon criteria 
under contractor control (ie. does 
not result in other errors. tn the 
system or negatively impact 
performance) 
• All software enhancements are 

QASP-IGMS 

1). Gonformao()e to NGG I)Oiicies • tOG% ln~ction andtestin!} Atthe conchlsien of EPA testing 
and standar<ls against agreed upon functionality, Qfdefivered new andklr revised 

perfQrmanee, and security softWare, tl"le Government will 
2) Ne kn0wn Severity 1 , Severity req"'irernents. <:!educt a .pereent~e from the 
2, or Seventy 3 problems left • Randorn Inspection of revised costs invoiced for this task for the 
open by the contractor prier to and/or new software (ie. Code rnontll in wbioh EPA testing 
delivery to the EPA f0r Test, review). concluded, as fOllows: 
Aceeptanee. and/or deployment by • tOO% insp.ection of security 
EPA scans for all deployments 

3) Demonstration of the following: 
- System functiens and precesses 
wQ{!{_ correctly and minimize 
burden on users and impact on 
system resources. 

- For Severity 1 and 2 defects 
speclficafly related to the EPA 
appreved enhancement requests 
and problem fixes (unless an 
<~.lte.rnathle agreementfs reached 
between EPA and the contractor): 

optimized to operate as efficiently - Performance meets the agreed 
- 1 to 5 Seventy 1 and/or 2 
defects = 20% deduction taken & 
$250.00 deduction from the 
contractor's costs 

as possible from both a upon requirements and design 
performance and a usability specifications. 
standpoint. 
• Provides increased 
effectiveness and efficiencies 

-All software performs in an 
efftcient manner (minimal impact 
on system resources) within the 
softwareltlardware environment 

- SoftWare meetings EPA security 
requirements 

- Software has been fully tested 
and documented (unless 
otherwise agreed to by EPA). 

- 6 or more Severity 1 and/or 2 
defects = 40% deduction taken & 
$500.00 deduction frem the 
contractor's costs 

Severity 1 = Urgent, User cannot continue (system crash); no work around 
Severity 2 = High, System works incorrectly; there may be a work around 
Severity 3 =Medium, System can be used but with some restrictions; requirement not .met; there may be a work around 
Severity 4 = Low, System can be used with little restriction; defect is notcrltical 
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AWARD/CONTRACT 11 
THIS CONTRACT IS A RATED ORDER ~ IRATING IPAGE OF PAGES 
UNDER DPAS (15 CFR 700) 1 1 4 

2. CONTRACT (Proc. lnst. /dent.) NO. 13. EFFECTIVE DATE 14. REQUISITION/PURCHASE REQUEST/PROJECT NO. 

GS-35F-4461G/1539 12/01/2010 
5.1SSUED BY CODE I HPOD 6. ADMINISTERED BY (If other than item 5) CODE I HPOD 

HPOD HPOD 
US ENVIRONMENTAL PROTECTION AGENCY US ENVIRONMENTAL PROTECTION AGENCY 
HEADQUARTERS PROCUREMENT OPERATIONS HEADQUARTERS PROCUREMENT OPERATIONS 
ARIEL RIOS BUILDING ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE NW 1200 PENNSYLVANIA AVENUE NW 
WASHINGTON DC 20460 WASHINGTON DC 20460 

7. NAME AND ADDRESS OF CONTRACTOR (No., Street, City, Country, State and ZIP Code) 8. DELIVERY 

D FOB ORIGIN [j(J OTHER (See below) 

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC 9. DISCOUNT FOR PROMPT PAYMENT 

ATTN NA 
10260 CAMPUS POINT DRIVE 
SAN DIEGO CA 92121 

10. SUBMIT INVOICES ITEM 
(4 copies unless otherwise specified) ~ TO THE ADDRESS SHOWN IN 

CODE l(b)(4) I I FACILITY CODE 

11. SHIP TO/MARK FOR CODE I OEI/OIAA/IAD 12. PAYMENT WILL BE MADE BY CODE RTF 

OEI INFO ANALYSIS ACCESSIAD RTF FINANCE CENTER 
US ENVIRONMENTAL PROTECTION AGENCY US ENVIRONMENTAL PROTECTION AGENCY 
MC 2843T RTF-FINANCE CENTER 
1200 PENNSYLVANIA AVENUE N W MAIL DROP D143-02 
WASHINGTON DC 20460 109 TW ALEXANDER DRIVE 

DURHAM NC 27711 
13. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION: 14. ACCOUNTING AND APPROPRIATION DATA 

D 10 U.S.C. 2304 (c) ( ) 041 U.S.C. 253 (c) ( ) See Schedule 

15A. ITEM NO 15B. SUPPLIES/SERVICES 15C. 15D. 15E. UNIT PRICE 15F.AMOUNT 
QUANTITY UNIT 

rontinued 
15G. TOTAL AMOUNT OF CONTRACT ~I $20,089,534.60 

16 TABLE OF CONTENTS 

(X) SEC. DESCRIPTION PAGE(S) (X) SEC. DESCRIPTION PAGE (S) 

PART I -THE SCHEDULE PART II -CONTRACT CLAUSES 

A SOLICITATION/CONTRACT FORM I CONTRACT CLAUSES 

B SUPPLIES OR SERVICES AND PRICES/COSTS PART Ill- LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH. 

c DESCRIPTION/SPECS./WORK STATEMENT J LIST OF ATTACHMENTS 

D PACKAGING AND MARKING PART IV- REPRESENTATIONS AND INSTRUCTIONS 

E INSPECTION AND ACCEPTANCE K REPRESENTATIONS, CERTIFICATIONS AND 

F DELIVERIES OR PERFORMANCE OTHER STATEMENTS OF OFFERORS 

G CONTRACT ADMINISTRATION DATA L INSTRS., CONDS., AND NOTICES TO OFFERORS 

H SPECIAL CONTRACT REQUIREMENTS M EVALUATION FACTORS FOR AWARD 

CONTRACTING OFFICER WILL COMPLETE ITEM 17 OR 18 AS APPLICABLE 

17. 0 CONTRACTOR'S NEGOTIATED AGREEMENT (Contractor is required to sign this 18. 5U AWARD (Contractor is not required to sign this document.) Your offer on 

document and return copies to issuing office.) Contractor agrees to Solicitation Number . 
furnish and deliver all items or perform all the services set forth or otherwise identified including the additions or changes made by you which additions or changes are set forth 

above and on any continuation sheets for the consideration stated herein. The rights and in full above, is hereby accepted as to the items listed above and on any condition 

obligations of the parties to this contract shall be subject to and governed by the following sheets. This award consummates the contract which consists of the following 

documents: (a) this award/contract, (b) the solicitation, if any, and (c) such provisions, documents: (a) the Government's solicitation and your offer, and (b) this award/contract. 
representations, certifications, and specifications, as are attached or incorporated by No further contractual document is necessary. 
reference herein. (Attachments are listed herein.) 
19A. NAME AND TITLE OF SIGNER (Type or print) 20A. NAME OF CONTRACTING OFFICER 

David Fuller 
19B. NAME OF CONTRACTOR 19C. DATE SIGNED 20B. UNITED STATES OF AMERICA QOC. DATE SIGNED 

BY 

(Signature of person authorized to sign) 

AUTHORIZED FOR LOCAL REPRODUCTION 

Previous edition is usable 

BY 

Sianature of the Contractina Officer 
STANDARD FORM 26 (Rev. 4/2008) 
Prescribed by GSA 
FAR (48 CFR) 53.214(a) 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

GS-35F-4461G/1539 

NAME OF OFFEROR OR CONTRACTOR 

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

DUNS Number: I (b)( 4) I 
SES3 TO 1539: Next Generation Geographic 
Information Systems Support (NGISS) 
TOPO: Dave Catlin Max Expire Date: 03/20/2011 
Delivery Location Code: OEI/OIAA/IAD 
OEI INFO ANALYSIS ACCESSIAD 
US ENVIRONMENTAL PROTECTION AGENCY 
MC 2843T 
1200 PENNSYLVANIA AVENUE N W 
WASHINGTON DC 20460 

FOB: Destination 
Period of Performance: 12/01/2010 to 03/20/2011 

Order Ceiling and Funding for BASE Period 

Order Ceiling and Funding for BASE Period 

Accounting Info: 
10-T-18AH-ZZZHF8R-2505-LEDM0000-1018AHD313-001 
BFY: 10 Fund: T Budget Org: 18AH Program (PRC): 
ZZZHFSR Budget (BOC): 2505 Job #: LEDMOOOO DCN -
Line ID: 1018AHD313-001 
Funding Flag: Partial 
Funded: $74,900000 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDD0000-1018AHD313-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD313-002 
Funding Flag: Partial 
Funded: $34,510000 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDM0000-1018AHD313-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDMOOOO 
DCN - Line ID: 1018AHD313-003 
Funding Flag: Partial 
Funded: $63,675000 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD313-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD313-004 
Funding Flag: Partial 
Funded: $90,0l5o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDM0000-1018AHD313-005 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHFSR Budget (BOC): 2505 Job #: LEDMOOOO 
Continued o o o 

AUTHORIZED FOR LOCAL REPRODUCTION 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

4 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

GS-35F-4461G/1539 

NAME OF OFFEROR OR CONTRACTOR 

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

DCN - Line ID: 1018AHD313-005 
Funding Flag: Partial 
Funded: $108,825000 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LGAMGBBQ-1018AHD309-001 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD309-001 
Funding Flag: Partial 
Funded: $9,400o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LGAMGBBQ-1018AHD309-002 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LGAMGBBQ 
DCN - Line ID: 1018AHD309-002 
Funding Flag: Partial 
Funded: $37,600000 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDD0000-1018AHD309-003 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD309-003 
Funding Flag: Partial 
Funded: $11,800o00 
Accounting Info: 
10-ll-B-18AH-401HD8C-2505-LEDMSC00-1018AHD309-004 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): 401HD8C Budget (BOC): 2505 Job #: LEDMSCOO 
DCN - Line ID: 1018AHD309-004 
Funding Flag: Partial 
Funded: $200o00 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDD0000-1018AHD309-005 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LEDDOOOO 
DCN - Line ID: 1018AHD309-005 
Funding Flag: Partial 
Funded: $29,074000 
Accounting Info: 
10-ll-B-18AH-ZZZHF8R-2505-LEDMSC00-1018AHD309-006 
BFY: 10 EFY: 11 Fund: B Budget Org: 18AH Program 
(PRC): ZZZHF8R Budget (BOC): 2505 Job #: LEDMSCOO 
DCN - Line ID: 1018AHD309-006 
Funding Flag: Partial 
Funded: $1,426000 

Order Ceiling and Funding for Option Period I 

0021 Order Ceiling and Funding for Option Period I 
(Option Line Item) 
Continued 0 0 0 

AUTHORIZED FOR LOCAL REPRODUCTION 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

4 

AMOUNT 

(F) 

4,301,65205 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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CONTINUATION SHEET 

NAME OF OFFEROR OR CONTRACTOR 

REFERENCE NO. OF DOCUMENT BEING CONTINUED 

GS-35F-4461G/1539 

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION DBA SAIC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

02/21/2011 

Order Ceiling and Funding for Option Period II 

0031 Order Ceiling and Funding for Option Period II 
(Option Line Item) 
02/21/2012 

Order Ceiling and Funding for Option Period III 

0041 Order Ceiling and Funding for Option Period III 
(Option Line Item) 
02/21/2013 

Order Ceiling and Funding for Option Period IV 

0051 Order Ceiling and Funding for Option Period IV 
(Option Line Item) 
02/21/2014 

The obligated amount of award: $461,425.00. The 
total for this award is shown in box 15G. 

AUTHORIZED FOR LOCAL REPRODUCTION 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

4 

AMOUNT 

(F) 

4,430,341.5 

4,562,804.5 

4,699,241.5 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 

2 

2 



Attachment 1: 
Next Generation Geographic Information Systems Support 

Performance Work Statement 

1. Title: 

Next Generation Geographic Information Systems Support (NGISS) 

2. Period of Performance: 

From date of issuance until March 20, 2011 plus a possible four (4) one-year 
Option periods. 

3. Key EPA Personnel: 

Task Order Contracting Officer Representative (TOCOR): 

Dave Catlin 
U.S. EPA Headquarters 
MC 2843T EPA West Room 5130K 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
Telephone: (202) 566-0694 
Email: catlin.dave@epa.gov 

Deputy Task Order Contracting Officer Representatives (DTOCOR): 

Pournima Soman 
U.S EPA Headquarters 
MC 2843T EPA West 5130L 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
Telephone: (202) 566-0693 
Email: soman.pournima@epa.gov 

4. Background: 

The next generation of GIS applications within EPA will support a greater degree 
of information integration. This will assist in the movement towards greater 
collaboration among EPA organizations in an effort to help achieve the goals of 
One EPA and also support the EPA wide community initiative. These 
applications will need to utilize a wide variety of new technologies including Web 
2.0 and mobile phones along with web services and the latest in geodatabase 
technologies. Efforts associated with this task order will potentially support 
several EPA programs and play a critical role in helping them meet a variety of 
business needs. The tools and data developed under this task will use the 

9 



framework of the EPA Enterprise Architecture (EA), but in instances where new 
technologies are involved, there may be interactions with the EA team to modify 
the EA as necessary. Any data management associated with application 
development may very well span all the data management lifecycle categories. 

5. Purpose: 

This purpose of this task order is to create a new series of geospatial 
applications based on EnviroMapper along with the creation or evolution of 
associated databases and services. Use of the latest GIS techniques, software 
and tools will be necessary to create these next generation GIS applications. 
These new applications will help assist in accomplishing the edict of One EPA by 
accomplishing the following: 

• Integration of GIS functionality with other enterprise systems in an effort to 
better manage resources and assets 

• Enhanced workflows with geospatial capabilities to offer greater insights 
into information, increased efficiency, and improved accuracy 

• Creation and deployment of centrally managed GIS applications and 
services to support cross-departmental and enterprise requirements 

• Increased communication and encouragement of collaboration among 
various organizational departments in support of better decision making 

6. Reporting Requirements: 

Standard delivery order reports plus a report submitted on a monthly basis 
indicating the number of hours worked and monthly accomplishments are 
expected. It will also be necessary for the contractor to provide a breakdown of 
costs associated with specific tasks or subtasks. This is necessary because 
funding will be from several different sources. A configuration control board 
meeting shall be instituted to take place every two weeks. This meeting will be 
held to report on issues, for technical direction approval, and progress for all 
activities covered under this task order. 

7. Clearance Required: 

The data to be used with the applications will be free of Confidential Business 
Information (CBI). As a result, no management control plan is necessary for this 
procurement. It may be necessary at some point in the future, based on the 
development effort, to utilize sensitive financial data/information. 

8. Scope of Work 

The contractor shall provide EPA with outreach and presentation support, data 
management, testing and debugging, information security support, usability 

10 



testing, and technical expertise as necessary for the development and operation 
of a variety of GIS applications and databases. 

GIS Application Development and Associated Data Management 

This project requires the development of GIS applications and changes to 
existing databases to accommodate data use by the new applications. These 
applications may use a variety of technologies including mobile devices, Google 
Maps, Bing Maps, Oracle, other DBMS products and a variety of ESRI products. 
The contractor should also be cognizant of other geospatial technologies that will 
be valuable in helping meet new application requirements. Cross cutting 
capabilities will be of paramount importance to these applications as we look at 
potentially combining similar requirements among a variety of EPA organizations 
in an effort to assist in the breakdown of stovepipe activities and the movement 
toward more integrated operations as a goal of One EPA. In some instances it 
may be necessary to create new databases in support of these applications or 
modify data bases that may be used by these applications such as Envirofacts 
and the Integrated Geodatabase. The contractor shall also research the use of 
services that may help meet requirements of these applications. These include 
both data and analytical services available from both within EPA, such as the 
suite of Office of Water services, and services available from outside the EPA. 
These new applications should also be flexible so that new functionality can be 
included along with new data sources to meet evolving business requirements 
and the need to produce mashups to meet a variety of business needs. 

The contractor shall work with the TOCOR/DTOCORs to help determine 
emerging requirements and implement them as needed. Task order efforts will 
support an agency-wide geospatial framework along with support for the cross 
government geospatial platform. All work shall be done in compliance with 
appropriate standards, such as Federal Geographic Data Control (FGDC) 
standards, International Organizations for Standards (ISO) and American 
National Standards Institute (ANSI) where applicable and necessary. 

User Training, Documentation and Outreach 

The contractor shall provide user training, lifecycle documentation, and 
information security planning support for databases and applications and 
outreach as necessary. The contractor shall provide instructions to the 
appropriate EPA personnel in order to expedite the development of the system(s) 
and to enhance the understanding of the deliverables. These items will be 
requested in writing, if needed. 

7. Task Descriptions 

Task 1 : Manage the Task 
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For initial project management efforts the contractor shall provide a plan post
kickoff that shows details associated with development processes to include the 
following: 

• Development methodologies 
• Requirements management 
• Testing methodologies and procedures 
• Documentation based on need 
• Development environment 
• Standards (Federal and EPA) utilized 

The contractor shall manage and coordinate the activities in Tasks 1 through 
Task 5. The contractor shall be responsible for staffing, providing quality 
products and deliverables, and administrative reporting. The contractor shall 
ensure the project activities follow the SEI CMM Level Ill certification policies and 
practices. 

To support project management the contractor shall hold configuration control 
board (CCB) meetings once every two weeks to assist in monitoring task order 
efforts and ensure appropriate technical direction. The contractor shall produce 
minutes for these meetings and ensure the TOCOR receives those within 10 
days of the meeting. Along with CCB minutes, the contractor shall provide 
monthly management reports including information on efforts for the month and 
expenditures for the task order. The contractor shall also carefully track costs 
associated with specific efforts under the task order. 

Task 1 Deliverables 

• Post-kickoff Plan 10 working days after kickoff 

• Development Plan 20 working days after receipt of the contract 

• Configuration Control Board (CCB) Minutes 2 weeks after CCB's 

• Monthly Management Reports including updated schedules 

Task 2: Meeting and Outreach Support 

The contractor shall help ensure meeting and any other outreach efforts 
necessary to support the development efforts of this task order. Outreach support 
will include such activities as the preparation of outreach materials, support 
and/or conduct of demonstrations, workshops, and briefings and user training as 
necessary. It may be necessary to set up and both breakdown equipment for any 
outreach activities. 
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The contractor shall also work with the client to develop user manuals or help 
modules, and/or conduct training as needed. This training may be conducted at 
the contractor site, EPA Headquarters/Regional Offices, or an offsite area to be 
determined by the involved offices. 

Any outreach support shall be initiated by the TOCOR/DTOCOR via email or a 
verbal request at a CCB. This request shall be entered in the CCB notes as 
technical direction. 

Task 2 Deliverables 

• Workshops Up to 4 
Within 20 working days 

• Briefing/Demonstration/Poster Support Materials Up to 12 
Within 20 working days 

• Brochures Up to 12 
Within 20 working days 

• Training and Outreach Materials Up to 12 
Within 20 working days 

• User Manuals (Training Support) Up to 12 
Within 20 working days 

The TOCOR or DTOCOR/TM will review the deliverables and outreach work 
using the following acceptance criteria: 

-Adherence to schedule and budget. 
-Task staffed for successful completion of requirements. Outreach allows for 

iterative feedback from EPA components associated with efforts under this task 
-Outreach mechanisms and materials are in a clear and easy to understand 
format. 
-Contractor responsiveness to TOCOR requests and inquiries. 
-Any communication, be it written or verbal, between the TOCOR and the 
contractor concerning project items is accurate and informative. 

Task 3: GIS Application/Interface Development 

The contractor shall develop up to 12 new GIS applications. These GIS 
applications will support a variety of business requirements. They shall be built in 
a Service Oriented Architecture (SOA) model that will exploit a variety of both 
analytical and data services that can be utilized to rapidly meet business 
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requirements and be flexible to change as those requirements change. They 
may be used to help meet the information integration efforts of a variety of 
programs assisting in One EPA efforts. For visualization of both data and the 
outcome of analytical processes, a variety of technologies shall be used including 
Google products, Bing Maps, and a variety of emerging ESRI products such as 
Arc GIS explorer. When developing these applications, any new analytical 
processes developed as a component of the applications will be done in a 
manner that they can be utilized as a service and potentially support the 
development of other applications. 

Next Generation EnviroMapper 

This application will be an evolution of the original EnviroMapper. The application 
will support a variety of EPA analysts in a way that they can turn off or on service 
or processes to support their efforts. It shall be developed in a way that will allow 
for the inclusion of a number of analytical services to support a variety of 
standard GIS analyses including proximity analysis, buffering, geocoding or 
geoprocessing and up to 1 0 other analytical processes. If these services do not 
exist, they shall be developed as internal components of the application. These 
analytical processes shall include detailed demographic analysis, proximity 
analysis to different facilities including EPA regulated sites, environmental 
analysis relating to sensitive ecosystems, air analyses and other analyses related 
to media types. The TOCOR will indicate if additional analysis will be needed to 
meet any emerging requirements. 

The next generation EnviroMapper will use a variety of data sources including 
the IGD and Envirofacts. These are both important backbone technologies used 
by many EPA tools. Along with these sources, it is anticipated that the application 
shall use other data provided by a number of data services from such entities as 
other EPA program offices, the US Geological Survey, Federal Emergency 
Management Agency, and other governmental organizations. Private sector data 
services may also be used to support this application. 

Analytical and Data Services Assembler 

The application services assembler shall list data and analytical services in a 
manner that will allow users to pick and choose either type of service to use in 
support of some specific business requirement. It will be used in support of a 
variety of agency efforts including but not limited to cross agency initiatives as 
they relate to geography including the Great Lakes Program, Chesapeake Bay 
Program, and the American Indian Environmental Office among others. The 
assembler will allow for the mix and match of data and analytical services in an 
effort to build mash ups to meet user needs. In essence, this will allow a user to 
have an overview into the data and services available to meet their needs. All 
services within the catalog will have appropriate documentation/metadata 
associated with them to assist users in meeting needs. 
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Along with these applications, it is anticipated that up to 1 0 more applications of 
medium complexity based on a SOA model shall be developed. Direct connects 
to such data sources as Envirofacts and the IGD may still be necessary to fulfill 
application requirements. 

Additionally, up to 12 GIS reporting/analytical applications of medium complexity 
that include such items as reporting dashboards and mashups to meet specific 
business requirements shall be developed. 

Along with these reporting/analysis type dashboards and mashups, the 
contractor shall develop analytical services that can be called by a variety of 
applications to help meet stakeholder/user needs. These services comprise 
unassociated, loosely coupled units of functionality that have no calls to each 
other embedded in them. Each service implements one action, such as 
determining, from a GIS perspective, how close a regulated facility may be to a 
stream or ecologically sensitive area, or how a chemical may spread based on 
environmental conditions. These services can then be called by an application, 
or several services may be called by an application, to help meet a specific 
business requirement. Instead of services embedding calls to each other in their 
source code, they use defined protocols that describe how services pass and 
parse messages using description metadata. These services will help reduce 
costs associated with the development of a variety of applications by reducing 
the need for a function or operation that can be done by an existing service. The 
contractor shall complete up to 20 services of medium level complexity. This link 
to geospatial web services (www.laits.gmu.edu/geo/nga/doc/geoWebService.pdf) 
will help in the development of these services, both data and analytical. 

Task 3 Deliverables 

• GIS Applications with lifecycle documentation Up to 11 
Within 3 months of TOCOR/DTOCOR initiation 

• GIS Reporting and Analytical Data Services Assembler 
Within 3 months of TOCOR/DTOCOR initiation 

• GIS Reporting/Analysis Applications with life cycle documentation 

• GIS Analytical Services 

Up to 12 
Within 2 months of TOCOR/DTOCOR initiation 

Up to 20 
Within 2 months of TOCOR/DTOCOR initiation 

The TOCOR or DTOCOR/TM will review the deliverables and applications 
work using the following acceptance criteria: 

-Adherence to schedule and budget. 
-Task staffed for successful completion of requirements. 
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-Applications developed by the contractor meet the specific requirements 
specified by the customer through the requirements discovery process. 

-Associated data bases are constructed according to best procedures and data 
problems are kept to a minimum 

-Documents are completed in a clear and concise format. 
-Operations of hardware and software are, for the most part, error free. 
-Planned maintenance schedule is adhered to. Minor problems are overcome 

without causing schedule delays. 
-Contractor responsiveness to TOCOR requests and inquiries. 
-Any communication, be it written or verbal, between the TOCOR and the 

contractor concerning project items is accurate and informative. 
-Coordination with other groups, ie., NTSD, USGS is handled in a timely and 

diplomatic manner. 

Task 4: Database Development/Modification & Data Management 

Database management for this task order will focus on modifications to existing 
databases to meet the needs of applications developed under this task, or it may 
be necessary to create new databases to support these applications. Appropriate 
standards will be followed under this task such as FGDC standards, ISO and 
ANSI standards and appropriate service standards for both data and analytical 
processes. Also, EPA standards will be followed where applicable and 
necessary. Any data management efforts under this task shall align with Agency 
efforts related to the Federal Enterprise Architecture (FEA). To adapt to new and 
emerging technologies, it may be necessary to prepare spatial data components 
in a specialized format such as Oracle Spatial and ESRI's Spatial Data Engine 
(SDE). 

Enhancements and the addition of data to a variety of databases, especially 
Envirofacts, may be necessary to meet the requirements of applications 
developed under this task order. The contractor shall utilize source input such as 
entity-relationship diagrams (logical models), entity/attribute data dictionaries, 
requirements information, and physical models. It may be necessary to create 
both logical and physical data models to support enhancements under this task. 
Quality assurance measures shall also be undertaken within the data structure to 
ensure that retrievals from the database produce the expected results. 
Web services shall be an important component of this task. To support 
applications, it will be necessary to develop data services as well as analytical 
services for deriving data. Assisting in developing services out of the IGD may be 
necessary to meet data demands for these GIS applications. This may require 
close coordination with the National Computer Center (NCC) staff. If any 
geographic initiative needs to have specific services developed to meet the 
needs of any GIS application they may have developed under this task, the 
contractor shall work with them to ensure databases are organized or developed 
in a manner that they support services and appropriate GIS applications. It is 
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anticpated that up to 1 00 data services may be developed and up to 24 database 
analytical services (analytical processes actually run within the database). 

Under this task, the contractor shall do both data preparation and data 
conversion as necessary to support a number of business needs. 

Task 4 Deliverables 

• Data services Up to 100 
Within 30 working days 

• Database Analytical Services Up to 24 
Within 30 working days 

• Databases/Datamarts Up to 10 
Within 30 working days 

• Database Documentation/Metadata As necessary 

• Data Prep/Conversion Up to 20 
Within 10 working days 

• Database Summary Report Report in Monthly Status 

The TOCOR or DTOCOR/TM will review the deliverables and data 
management/services work using the following acceptance criteria: 

-Adherence to schedule and budget. 
-Task staffed for successful completion of requirements. 
-Contractor responsiveness to TOCOR requests and inquiries. 
-Any communication, be it written or verbal, between the TOCOR and the 

contractor concerning project items is accurate and informative. 
-lnsightfulness and ability to identify and develop appropriate services. 
-Adherence to appropriate standards, i.e. FGDC standards, ISO and ANSI. 
-All products are well written and done in a clear, concise and understandable 
format. 
-Products accurately reflect the use of data within EPA. 
-Data sets/services prepared by the contractor are complete and ready for use by 

the EPA community. 
-Any data produced by the contractor for EPA are accurate and meet the 

specified programmatic needs. 
-All standards and operating procedures generated under this task are clear, 

concise, and support specific data lifecycle operations. 
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Task 5: GIS Mobile Application Development 

GIS mobile applications usually help users by connecting them to Internet 
services usually accessed on desktop or notebook computer, or help them by 
making it easier to use the Internet on their portable devices. A mobile 
application may be a mobile web site, bookmarking utility, a mobile-based instant 
messaging client, or a variety of other applications. GIS mobile applications 
development will focus on applications for iPhone, Blackberries, and Androids. 

These GIS mobile applications shall include geo location and server 
synchronization functionality. Some may require image processing and 
phototagging capabilities. It shall be necessary for geoenable services to 
integrate location aware data with data from databases such as Envirofacts and 
the IGD. 

Task 5 Deliverables 

• GIS iPhone Mobile Applications 

• GIS Blackberry Mobile Applications 

• GIS Android Mobile Applications 

• Geo-enabled Services 

Up to 20 
Within 35 working days 

Up to 20 
Within 35 working days 

Up to 20 
Within 35 working days 

Up to 30 
Within 20 working days 

The TOCOR or DTOCOR/TM will review the deliverables and interface work 
using the following acceptance criteria: 

-Adherence to schedule and budget. 
-Task staffed for successful completion of requirements. 
-Applications developed by the contractor meet the specific requirements 

specified by the customer through the requirements discovery process. 
- Supporting documents are completed in a clear and concise format. 
-Operations of mobile GIS applications are, for the most part, error free. 
-Planned maintenance schedules are adhered to. Minor problems are overcome 

without causing schedule delays. 
-Contractor responsiveness to TOCOR requests and inquiries. 
-Any communication, be it written or verbal, between the TOCOR and the 

contractor concerning project items is accurate and informative. 
-Coordination with other groups, ie., NTSD, USGS is handled in a timely and 

diplomatic manner. 
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Methodology for Work Tasks 

All work performed by the contractor shall adhere to the policies and guidance in 
the following manuals: 

• EPA EPAAR Manual. 
• EPA Personal Computer Security Manual. 
• EPA Information Resources Management Policies Manual. 
• EPA Information Security Manual. 
• EPA Operations and Maintenance Manual. 
• EPA Systems Design & Development Guidance. 
• NTSD Operational Policies Manual. 
• Content Standard for Digital Geospatial Metadata Version 2 (FGDC, June 

1998). 
• A Strategy for the National Spatial Data Infrastructure (FGDC, April 1997). 
• Geographic Information for the 21st Century: Building a Strategy for the 

Nation (National Academy of Public Administration, January 1996). 
• EPA GIS Work Group Strategic Plan, (January 1996). 
• Coordination of Surveying, Mapping, and Related Spatial Data Activities, 

(OMB Circular A 16, October 1990). 
• Management of Federal Information Resources, (OMB Circular A 130). 
• Guidelines for Implementing the National Geospatial Data Clearinghouse 

Version 1.0, ((FGDC, June 1994). 
• EPA Locational Data Standard (EPA OEI). 
• Executive Order 12906: Coordinating Geographic Data Acquisition and 

Access- The National Spatial Data Infrastructure (NSDI). (The White 
House, April 11, 1994). 

These policies and guidance documents will be made available by the 
TOCOR/CS for Contractor review, upon request. 

All work performed by the contractor shall be done at the contractor location with 
the exception of the following: 

• Meetings scheduled at the EPA location 
• Installation of test and final versions of software, as needed 
• Special requests for meetings at an off-site location 

Reporting Requirements 
The contractor shall produce standard delivery order reports, plus a monthly 
report, to be submitted within ten (1 0) working days after the close of the 
contractor invoice cycle, to consist of the hours worked, and a summary of the 
progress toward the completion of all requirements of the contract. This shall 
include current month data, as well as year-to-date data in both hours/dollars. 
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Attachment 2: Required Personnel Qualifications for the Next 
Generations GIS Support (NGISS) Task 

The following mix of Geographic Information System (GIS) skills relating to data 
management, architecture, applications, and mobile GIS are the minimum 
required of the contractor's staff in order to complete the work described in the 
Performance Work Statement. 

The contractor must have experienced key personnel with the skill descriptions 
listed below: 

Geographical Information System Data Management Expert: 

Demonstrated experience integrating EPA enterprise data with spatial analysis 
applications. Experience in integrating Census Demographic, NOAA, USGS, 
CDC data and other data sources with EPA applications. Knowledge and 
experience with EPA data and the underlying Oracle Spatial, ArcSDE and 
ArcGIS application data structures. 

Geographical Information Solutions/System Architect 

Demonstrated experience with geospatial architecture, GIS and geospatial data. 
Demonstrated geospatial expertise ranging from server products of ArcGIS 
Server, ArciMS, ArcSDE and Oracle Spatial along with the desktop product of 
ArcGIS Desktop and Maplnfo. Demonstrated experience with the web mapping 
products including Microsoft Bing Maps, Google Maps, Yahoop Maps, ArcGIS 
API for JavaScript and ArcGIS Explorer. Demonstrated expertise with the 
development and integration of GIS widgets and services based on Microsoft 
Bing Maps, Google Maps, ESRI ArcGIS API for JavaScript, ESRI ArcGIS 
Silverlight API and ESRI ArcGIS flexAPI within EPA web based applications. 
Expertise integrating geospatial web services including ArciMS services, ArcGIS 
Server REST and SOAP, WMS, WFS and Geo Really Simple Syndication 
GeoRSS) feeds in web applications. Demonstrated expertise with architecting 
the EnviroMapper series of applications. Expertise in integrating Google Maps 
and ArcGIS Server REST with wikis, expertise in incorporating GeoRSS feeds 
within wikis. 

Geographical Information Application Expert 

Demonstrated experience with the design and development of geospatial 
applications ranging from server products of ArcGIS Server, ArciMS, ArcSDE, 
and Oracle Spatial along with the desktop products of ArcG IS Desktop and 
Maplnfo. Demonstrated experience developing and implementing web mapping 
precuts including Microsoft Bing Maps, Google Maps, Yahoo Maps, ArcGIS API 
for JavaScript and ArcGIS Explorer. Demonstrated expertise with the 
development and implementation of GIS widgets and services based on 
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Microsoft Bing Maps, Google Maps, ESRI ArcGIS API for JavaScript, ESRI 
ArcGIS Silverlight API and ESRI ArcGIS flex API within EPA web based 
applications. Expertise with the development and implementation of geospatial 
web services including ArciMS services ArcGIS Server REST and SOAP, WME, 
WFS and GeoRSS feeds in web applications. Demonstrated expertise with 
developing the EnviroMapper series of applications. 

Senior Mobile GIS Application Expert: 

Demonstrated experience in design, development, deployment and 
enhancement of mobile application technologies, including Blackberry, I Phone 
and android. Demonstrated experience developing and implementing geo 
location, storage/personalization, and mapping functions. Demonstrated 
experience with email, mobile camera, AJAX, and server synchronization. 
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Attachment 3: Required Software and Application Capabilities 
for the Next Generation GIS Support Task 

Contractor personnel shall have experience with the following software and 
applications: 

Software 

Oracle Product Suite 
Oracle Spatial 
Oracle PUSQL 
Oracle Internet Access Manager 
Oracle RDBMS 
MySQL RDBMS 
Microsoft SOL server 
ESRI ArcGIS 
ESRI ArcGIS Server 
ESRI ArciMS 
ESRI ArcSDE 
ESRI ArcWeb Services 
ESRI ArcGIS Online 
ESRI ArcGIS Explorer 
Microsoft Bing Maps Earth 
Google Earth 
Google Chart 
Google Map 
Wiki & Blogs 
HTML 
DHTML 
XML 
XSL 
XSLT 
KML 
JavaScript 
AJAX 
Java 
- Spring Framework 
- Hibernate 

Direct Web Remoting 
Web Gate 
JSON 
RSS 
ASP.Net 
PHP 
Adobe Flex 
Apache Tomcat 
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Objective-C (iphone apps) 
Titanium Appcelerator iPhone 
Titanium Appcelerator Android 
Java SDK Android 
SQL Lite 
jQuery 
iT ext- PDF generation 
Java Blackberry SDK 
Mobile web 

Applications 

Mobile Applications 
Envirofacts 
EnviroMapper Suite 
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Technical Proposal Instructions 
Attachment 4 

Submit one (1) copy of the technical quote as a separate part of the total 
quotation package (not included with the price quotation). Omit all price or cost 
details from the technical quote. Contractors shall limit their responses to fifteen 
(15) double-sided pages or less including tables, graphics, and appendices, but 
this excludes cover letter, table of contents, and resumes. 

Section 1 - Cover Letter and Table of Contents 

This section shall include the offeror's transmittal letter and a table of 
contents identifying the sections of the technical quote/plan. 

Section 2 -Technical Factor 

The offeror shall submit 
(1) Technical Approach, 
(2) Personnel Qualifications 
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Price Quotation Instructions 
Attachment 5 

Submit one (1) copy of the Price Quotation via email. Include the following 
elements: a cost breakdown of labor hours, labor categories, and direct costs. 
Option Year (s) pricing shall also be included. The number of labor categories 
proposed is at the offeror's discretion, and the format can be modified 
accordingly. 

Provide supporting price schedules for each of the tasks identified in the PWS. 
The offeror is expected to provide an estimate of the number of staff by labor 
category in accordance with the appropriate GSA Schedule. All other terms and 
conditions of the offeror's GSA Schedule apply. 

Partial payments may be authorized for any or all orders issued based upon a 
monthly invoicing schedule. 
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NGISS QASP Attachment 5- Quality Assurance Table 

Task Performance Reguirement Performance Standard Monitoring Method Performance 
Incentive/Disincentive 

Successful completion of the project Due within and no later than Client feedback and Incentive: Full payment for full 
1 plan, development plan, CCB minutes the timeframe specified in the inspection of products compliance 

and monthly management reports PWS. No major changes Disincentive: Subtract 5% of total 
necessary in these products product cost if late 

Successful completion of workshops, Due within and no later than Client feedback and product Incentive: Full payment for full 
2 briefings, brochures, training materials, the timeframe specified in the inspection. compliance 

and user manuals PWS.Products meet customer Disincentive: Subtract 5% of total 
requirements and no major product cost if late and does not 
changes meet requirements. 

Successful deployment and operation Delivered within 3 or 2 months Client feedback. Review of Incentive: Full payment for full 
3 of GIS applications, reporting/analysis of initial request. Meets appropriate documents. compliance 

applications and specified services programmatic requirements Successful deployment and Disincentive: Subtract 5% of total 
operation of applications. product cost if late and fails to meet 
Only minor bugs client needs. 

Successful completion of databases and Due within and no later than Client feedback Successful Incentive: Full payment for full 
4 or appropriate modifications. Successful the timeframe specified in the operation and deployment compliance 

completion of services and data prep. PWS.Products meet customer of databases and services. Disincentive: Subtract 5% of total 
Also included is successful deployment requirements with minimal Successful completion of product cost if not available 
of databases and data products problems data products 
Successful Mobile GIS application Due within and no later than Client feedback Successful Incentive: Full payment for full 

5 deployment and operation the timeframe specified in the deployment and operation. compliance 
PWS.Products meet cusromer Only minor bugs associated Disincentive: Subtract 5% of total 
requirements with only minor with these applications product cost if late. 
problems 

27 


